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Introduction 
 
This Bidding Document has two parts, namely, Volume 1 and Volume 2.  
 
The bidders are expected to buy the following Standard Bidding Document from the 
Construction Industry Development Authority (CIDA) (former ICTAD): - 

 
STANDARD BIDDING DOCUMENT 
PROCUREMENT OF WORKS 
MAJOR CONTRACTS 
SECOND EDITION – JANUARY 2007 with addendum issued in October 2009 by ICTAD 

ICTAD PUBLICATION NO. – ICTAD/SBD/02 
 
This Bidding Document shall be read in conjunction with the above Standard Bidding 
Document. 
 

The Address of CIDA is  
 
Construction Industry Development Authority  
‘Savsiripaya’123, Wijerama Mawatha, 
Colombo-07 
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Section  -  1 
 

Instruction to Bidders 
 
The text of this ‘Instructions to Bidders’ is found in the ‘Standard Bidding Document Procurement of 
Works Major Contracts ’ 
ICTAD Publication No. ICTAD/SBD/02 – Second Edition – January 2007 with Addendum issued in October 
2009 by ICTAD 
 
This publication is copyright and bidders, if they do not already possess a copy, may obtain it from: 
 
Construction Industry Development Authority 
‘Savsiripaya’ 
123, Wijerama Mawatha 
Colombo-07 

 
This has to be read in conjunction with Section 2 - ‘Bidding Data of this Bidding Document. 
Wherever the Clauses of the Section 1 - ‘Instruction to Bidders’ have to be modified and/or 
supplemented, it is done through the text in the Section -2 – ‘Bidding Data’. 
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Section  -  3 
 

Conditions of Contract 
 

 
The text of this ‘Conditions of Contract’ is found in the  
‘Standard Bidding Document Procurement of Works Major Contracts’ 
ICTAD Publication No. ICTAD/SBD/02 – Second Edition – January 2007 with Addendum issued 
in October 2009 by ICTAD. 
This publication is copyright and bidders, if they do not already possess a copy, may obtain it 
from: 
Construction Industry Development Authority 
‘Savsiripaya’ 
123, Wijerama Mawatha 
Colombo-07 

 
This has to be read in conjunction with Section 4 - ‘Contract Data’ of this Bidding Document. 
Wherever the Clauses of the Section -3 – ‘Conditions of Contract’ have to be modified and/or 
supplemented, it is done through the text in the Section 4 – ‘Contract Data’. 
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Section  -  5 
 
 

Standard Forms (Contract) 
 

 Letter of Acceptance 

 Performance Guarantee  

 Form of Agreement 

 Advance Payment Security 

 Retention Money Guarantee 
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FORM OF LETTER OF ACCEPTANCE 
 
 
 

  [Date] 
 
  
 
[Contractor’s Name & Address] 
 
 
 

     
This is to notify you that your bid dated ………………. for the construction and remedying the defects of 
the ‘RECTIFICATION OF BRIDGE NO. 20/4 ON THUDELLA – PAMUNUGAMA – THALAHENA – 
NEGOMBO ROAD (B425)’, under Contract No: RDA/MM/WP/GOSL(WB)/2024/04 for the Contract 
Price of Rupees ……………………………………………………  as corrected in accordance with Instruction to 
Bidders is hereby accepted. 
 
You are hereby instructed to proceed with the execution of the said Works in accordance with the 
Contract Documents. 
 
 
The Commencement Date shall be ……………………. . 
 
The amount of Performance Security is…………………. 
 
The Performance Security shall be submitted on or before ……………………….. 
 
 
 
 
Authorized Signature 
Name & title of Signatory 
Name of Agency 
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FORM OF PERFORMANCE SECURITY 
(Unconditional) 

 
………………………………………….………………………………………………………... 
[Issuing Agency’s Name, and Address of Issuing Branch or Office] 
 
Beneficiary:  Director General, Road Development Authority (hereinafter called and referred to as 
“the Employer”) 1st floor, “Maganeguma Mahamedura”, 216, Denzil Kobekaduwa Mawatha, 
Battaramulla. 
 
Date: ……………………… 
 
PERFORMANCE GUARANTEE No.: ………………………….. 
 
We have been informed that ……………………………………………………... [Name of Contractor] 

(hereinafter called, “the Contractor”) has entered into Contract No. 
RDA/MM/WP/GOSL(WB)/2024/04 dated ……………. with you, for the ‘RECTIFICATION OF BRIDGE 
NO. 20/4 ON THUDELLA – PAMUNUGAMA – THALAHENA – NEGOMBO ROAD (B425)’, (hereinafter 
called “the Contract”). 
  
Furthermore, we understand that, according to the Conditions of the Contract, a performance 
guarantee is required. 
 
At the request of the Contractor, we ………………………………………………… [name of Agency]  hereby 
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of 
……………………………[amount in figures]  (………………………………………………….) [amount in words],  upon 
receipt by us of your first demand in writing accompanied by a written statement stating that the 
Contractor is in breach of its obligation(s)  under the Contract, without your needing to prove  or to 
show grounds for your demand or the sum specified therein. 
 
This guarantee shall expire, no later than the …….. day of ……….2024. [28 days beyond the Defect 
Notification Period] and any demand for payment under it must be received by us at this office on 
or before that date. 
 
 
------------------------------------- 

Name, Signature and the Seal of the Agency: 
Name of the Organization ………………………………………………………………... 
Designation ……………………………… 
Date: ……………………………………………………. 
Witness:  

Name …………………………………… NIC No …………..……….……….………Signature ……….……….……….. 

Name …………………………………… NIC No …………..……….……….………Signature ……….……….………..  
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FORM OF AGREEMENT 
 

This Agreement made on the ………………[day] of. ……………[Month] 2024, between the Road 
Development Authority established by the Road Development Authority Act No. 73 of 1981 as 
amended by Act No. 05 of 1988 and No. 37 of 2009 having its head office at “Maganeguma 
Mahamedura”, 216, Denzil Kobbekaduwa  mawatha, Battaramulla, (hereinafter called and referred 
to as “ the Employer”), of the one part, and…………………………….[name and address of Contractor] 
(hereinafter called and referred to as “the Contractor”), of the other part: 
 
Whereas the Employer desires that the Contractor execute “RECTIFICATION OF BRIDGE NO. 20/4 
ON THUDELLA – PAMUNUGAMA – THALAHENA – NEGOMBO ROAD (B425)”, under Contract 
No: RDA/MM/WP/GOSL(WB)/2024/04 (hereinafter called and referred to as “the Works”) and the 
Employer has accepted the Bid by the Contractor for the execution and completion of such Works 
and remedying of any defects therein. 
 
 The Employer and the Contractor agree as follows: 
 

1. In this Agreement words and expressions shall have the same meanings as are 
respectively assigned to them in the Contract. 

 
2. In consideration of the payments to be made by the Employer to the Contractor as 

indicated in this Agreement, the Contractor hereby covenants with the Employer to 
execute and complete the Works and remedy any defects therein in conformity in all 
respects with the provisions of the Contract. 

 
3. The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and remedying any defects therein, the Contract Price or 
such other sum as may become payable under the provisions of the Contract at the 
times and in the manner prescribed by the Contract. 

 
In Witness whereof the parties hereto have caused this Agreement to be executed on the day and 
year aforementioned in accordance with laws of Sri Lanka. 
 
 
……………………………………… ……………………………………… 
 
Name: ……………………………        Authorized Signature of Employer 
  Name & Title of Signatory 
 
Authorised Signatory of Contractor  
                

                                                                                                    
   
In the presence of Witness:                             In the presence of Witness: 
 
……………………………………… ……………………………………… 
Name ……………………………  Name …………………………… 

NIC No. …………………………… NIC No. …………………………… 

Address …………………………… Address …………………………… 
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FORM OF ADVANCE PAYMENT SECURITY 

 
………………………………………….………………………………………….. 
[Name and address of Agency, and Address of Issuing Branch or Office] 
 
Beneficiary: Director General , Road Development Authority (hereinafter called and referred to as 
“the Employer”) 1st floor, “Maganeguma Mahamedura”, 216, Denzil Kobekaduwa Mawatha, 
Battaramulla. 
 
Date: ……………………… 
 
ADVANCE PAYMENT GUARANTEE No.:………………………….. 
 
We have been informed that ……………………………………………………... [name of Contractor] 
(hereinafter called, “the Contractor”) has entered into Contract No: 
RDA/MM/WP/GOSL(WB)/2024/04 dated …………2024, with you, for the ‘RECTIFICATION OF 
BRIDGE NO. 20/4 ON THUDELLA – PAMUNUGAMA – THALAHENA – NEGOMBO ROAD (B425)’.  
(hereinafter called “the Contract”).  
 

Furthermore, we understand that, according to the Conditions of the Contract, an advance 
payment in the sum …………………..[amount in figures] ( ……………………………………..) [amount in words] 
is to be made against an advance payment guarantee. 
 

At the request of the Contractor, we ………………………………………………… [name of issuing Agency]  
hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount of 
…………………[amount in figures]  (………………………………………………….) [amount in words],  upon 
receipt by us of your first demand in writing accompanied by a written statement stating that the 
Contractor is in breach of its obligation in repayment of the advance payment under the Contract. 
 

The maximum amount of this guarantee shall be progressively reduced by the amount of the 
advance payment repaid by the Contractor. 
 

This guarantee shall expire on …………………..[insert the date, 28 days beyond the Time for 
Completion] 
 

Consequently, any demand for payment under this guarantee must be received by us at this office 
on or before that date. 
 

 
------------------------------------- 

Name, Signature and the Seal of the Agency: 
Designation …………………………………. 
Name of the Organization ………………………………………………………………... 
Date: ……………………………………………………. 
Witness:  

Name …………………………………… NIC No …………..……….……….………Signature ……….……….……….. 

Name …………………………………… NIC No …………..……….……….………Signature ……….……….………..  
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FORM OF RETENTION MONEY GUARANTEE 
 

 (Issuing Agency’s Name and Address of Issuing Branch or Office 

 

Beneficiary: Director General, Road Development Authority, 1st Floor, Maganeguma 

Mahamedura”,216,  Denzil Kobekaduwa Mawatha, Battaramulla. 

Date: ---------------- 

 

RETENTION MONEY GUARANTEE No.:----------------------------------- 

We have been informed that -----------------------(name of Contractor) (hereinafter called “the 

Contractor”) had entered into Contract No: RDA/MM/WP/GOSL/2024/04 dated ………………2024, 

with you, for the execution of ‘RECTIFICATION OF BRIDGE NO. 20/4 ON THUDELLA – 

PAMUNUGAMA – THALAHENA – NEGOMBO ROAD (B425)’.  (hereinafter called “the Contract”) 

 

Furthermore, we understand that, according to the Conditions of Contract, when the works have 

been taken over and the first half of the Retention Money has been certified for payment, payment 

of the second half of the Retention Money may be made against a Retention Money guarantee. 

 

At the request of the Contractor, we -----------------(name of agency) hereby irrevocably undertake 

to pay you any sum or sums not exceeding in total an amount of ------------------ (amount in figures)--

---------------------------------------------------------(amount in words) upon receipt by us of your first 

demand in writing accompanied by a written statement stating that the Contractor is in breach of 

its obligation under the Contract because the Contractor has not attended to the defects in 

accordance with the Contract. 

 

The guarantee shall expire, at the latest, ----------- (insert 28 days after the end of the Defects 

Notification Period). Consequently, any demand for payment under this guarantee must be 

received by us at this office on or before that date. 

 

------------------------------------- 

Name, Signature and the Seal of the Agency: 
Name of the Organization ………………………………………………………………... 
Designation ………………………………. 
Date: ……………………………………………………. 
Witness:  

Name …………………………………… NIC No …………..……….……….………Signature ……….……….……….. 

Name …………………………………… NIC No …………..……….……….………Signature ……….……….………..  
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GOVERNMENT OF THE DEMOCRATIC SOCIALIST REPUBLIC OF SRI LANKA 
MINISTRY OF TRANSPORT & HIGHWAYS 

ROAD DEVELOPMENT AUTHORITY 

INVITATION FOR BIDS  

 

1. The Chairman, Road Development Authority Procurement Committee, on behalf of the Road Development 

Authority (RDA), invites sealed bids from eligible and qualified bidders for the project described below:-  

2.  

Contract No. Contract Name 

Eng.’s Estimate 

w/o 

contingencies 

(Mn)  

Contract 

Duration 

Days 

CIDA 

Grade 

Bid Security 

(Rs) 

RDA/MM/WP/GO

SL(WB)/2024/04 

Rectification of Bridge No. 20/4 on 

Thudella – Pamunugama – Thalahena – 

Negombo Road (B425) 

87.9 182 C4 or 

above 

1,500,000.00 

 

3. The work consists of rectification of abutment, wingwalls, piers and superstructures. 

 

4. Bidding will be conducted through the National Competitive Bidding Procedure. 

 

5. To be eligible for contract award, the successful bidder shall be currently registered with the Construction Industry 

Development Authority (CIDA) in grade given in the above table in Bridge specialty. 

 

6. Interested bidders may obtain further information from the following offices and inspect the bidding documents 

via website www.rda.gov.lk. From 19/07/2024 

 
a. Provincial Director (WP), Road Development Authority, Colombo.  

T: 0112887358  Fax: 011-2887623    

b. Deputy Director General (RM & M), Road Development Authority, 6
th

 Floor, “Maganeguma Mahamedura”, 

216, Denzil Kobekaduwa Mawatha, Battaramulla.  

T P :011-2882196 Fax: 011-2882195 

 

7. The Pre-Bid meeting will be held at 10:00 hrs on 25/07/2024 at the office of the Provincial Director (WP), Road 

Development Authority, Colombo and a site visit will be arranged immediately thereafter if necessary. 

 

8. A complete set of Bidding Document in English language shall be purchased by the interested bidders via email on 

submission of a written application and valid cash deposit slip of non – refundable tender fee (contract number 

and name of the firm should be indicated on the cash deposit slip) to Deputy Director General (RM & M), RDA via 

email from 19/07/2024 until 08/08/2024 during 09:00 hrs to 15:00 hrs for above contract. The email address is 

dd1maint@gmail.com 

Non - refundable tender fee of Rs. 24,115.00  (with SSCL & VAT) can be paid by depositing cash to the following 
account. 

a. Account Name   : Director General – RDA 
b. Account Number  : 0000001943 
c. Bank Name   : Bank of Ceylon – Corporate Branch 

 
As per the Public Contract Act No. 3 of 1987, only the Agents and Successful winners of tenders shall be registered 
in Department of Registrar of Companies. 
 

9. Each Bid shall be accompanied by a Bid- Security for an amount given in the above table. Bid- Security shall be valid 

up to 06/12/2024. Bids shall be valid up to 08/11/2024. 

 

 

 

http://www.rda.gov.lk/
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10. Bids shall be delivered in duplicate to the Chairman, Road Development Authority Procurement Committee, C/o 

Director General, Road Development Authority, First Floor, “Maganeguma Mahamedura”, 216, Denzil 

Kobekaduwa Mawatha, Battaramulla on or before 14:00 hrs on 09/08/2024. Late bids will be rejected. Bids will be 

opened soon after the closing, in the presence of the bidder’s representatives who choose to attend. 

 

 
The Chairman,  
Road Development Authority Procurement Committee  
Road Development Authority,  
First Floor, “Maganeguma Mahamedura”,  
216, Denzil Kobekaduwa Mawatha, Battaramulla. 
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SECTION - 2 
 

BIDDING DATA 

 
This Section shall be read in conjunction with Section 1- ‘Instruction to Bidders’, 
and is intended to provide specific information in relation to corresponding 
clauses in Section 1. Wherever there is a discrepancy, the provisions of Section-
2-.Bidding Data shall supersede those provided in the Section 1 – Instructions to 
Bidders.  
 
 The Clause numbers given in this Section correspond to the Clauses with the 
same numbers in the Section 1 – ‘Instruction to Bidders’.  
 
Whenever a Clause number appears in this Section, it means the information in 
the corresponding Clause in Section 1 is supplemented and/or modified 
according to the information in the Clause in Section 2. 
 
If a Clause number does not appear in this Section, it means the Clause with the 
corresponding number in Section 1, remains unchanged. 
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BIDDING DATA 
 

Instructions 
to Bidders 

Clause 
Reference 

 

 

1.1 Employer’s Name and Address  
Employer is the Road Development Authority established by the Road Development 
Authority Act No. 73 of 1981. 
 

Address of the Employer is 
“Maganeguma Mahamedura” 216, Denzil Kobbekaduwa Mawatha, Battaramulla. 
Telephone: 0112862795  Fax: 0112872272 
 

 Scope of Works is rectification of bridge no. 20/4 on Thudella – Pamunugama – 
Thalahena – Negombo Road (B425). 

 

The work consists of rectification of abutment, wingwalls, piers and 
superstructure. 
 

1.2 Time for Completion 

The Time for Completion of the whole of the Works shall be 182 Days from the 
Commencement Date.  
 

2.1 Source of funds  
The source of funds is Government of Sri Lanka (GOSL)  
 

3 Add a new sub-Clause 3.3 
 

Clause 3.3 
 
A misrepresentation or omission of facts in order to influence the procurement process 

shall make the Bid non-responsive and if detected after the award the bidder could be 

subjected to legal prosecution. 

 
4.1 Qualification Information  

The following information shall be provided in Section – 9 – Schedules;  

 CIDA registration 
      Registration number …………………………  
      Grade                        ………………………… 
      Specialty                   ………………………… 

             Expiry date               …………………………. 
                If not VAT registered, self declaration on VAT registration 

 VAT registration number ……………………………………..    

 If a Joint Venture, the agreement 

 Construction Programme with critical path and cash flow forecast.  

 Legal status of the bidder (sole proprietor, Partnership, Company etc.) 

 Authentication signatory (written Power of Attorney, affidavit for signatory) 

 Total monetary value of construction work performed for each of the last five 
years.  

 Experience in works of a similar nature and size for each of the last ten years.  

 Availability of Construction equipment. 

 Availability of Staff 

 Work plan and methods 
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 Information on current work in hand  

 Certified copy of Audited Financial Report for last five years.  

 Non - Performing Contracts 
 

4.2(a) The bidders shall have a valid registration in Grade C4 or above, in Bridge Specialty, on 
the date of closing of bids. 
 

4.2(b) Average annual volume of construction work performed during last five years shall be 
at least Rs. 151.5 million. 

Annual Average Construction Turnover (AACT) is calculated as follows, 
 
AACT = ∑ACTn where, n= 1st …………5th year (last five years) 
   5 
ACTn - Annual Construction Turnover of nth year (from the audited financial 
report) 

… 

4.2(c) The Bidder should have at least one contract experience as prime contractor in  
construction or rectification of substructure of bridge of  nature and complexity similar 
to the Works, the value of which should be at least Rs. 70.5 million during the last ten 
years.  (to comply with this requirement, works cited should be at least 70 percent 
complete). 
 
 
 

4.2(d) 
 
 
 
 
 
 
 
 
 
 
 
 
 

4.2 (e) 

Essential equipment  
Proposals for the timely acquisition (own, lease, hire, etc.) of the following essential 
equipment shall be ,  
                         
         Machinery                         Capacity  
1.  Dump trucks                          
2. Water Pump                        2” 
3. Asphalt Pavers                        10MT 
4. Pneumatic tired roller         8 – 10 Ton 
5.Concrete mixture                  400 ltr 
6. Air compressors                   250 CFM 
7. Crane                                     50 Tons 
8. Concrete Pump 
 
The Contract Manager shall have following qualification & experience, 
 
Four Years B.Sc Engineering (Civil) Degree from a University in Sri Lanka or equivalent 
Civil Engineering Qualification recognized by the UGC and Institution of Engineering, Sri 
Lanka (IESL).     OR       Passed Part I, II and III examinations of the Institution of 
Engineers, Sri Lanka(IESL) OR B.Tech Degree in Civil Engineering from the Open 
University of Sri Lanka. The person shall have 5 years experience in the Highway 
Construction and shall have ability to lead and direct multi-disciplinary teams and 
experience in proper deployment and efficient management of human and other 
resources.    
 
 

   4.2 (f) Liquid assets and / or credit facilities required 
 
The minimum amount of liquid assets available shall be Rupees 50.5 million. 

 
The minimum amount of liquid assets available is calculated as follows. 

 
X = (A – L) – 0.1 W + C 
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Where, 

           X = Minimum amount of liquid assets available, 
           A = Current assets as given in the latest audited financial statements, 
           L  = Current liabilities as given in the latest audited financial statements, 
          W = Outstanding contractual commitments as supported by an affidavit as    
                   per Form No. 07, 
           C = Project specific revolving line of credit given by a bank as per given Form   
 
Note : Available Working Capital of bidder should be positive (+). 

 

Add new clauses 4.2 (h) & 4.2 (i) 

 

4.2 (h) Non - Performing Contracts 

 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 

Submission 
Requireme

nts 

All 
Partners 
Combine

d 

Each 
 Partner 

One         
Partner 

Non-
performance* 

in a contract 
has not been 
occurred as a 
result of 
Contractor’s 
default  

must meet 
requiremen
t by itself or 
as partner 

of JV 

not 
applicabl

e 

must meet 
requirement 
by itself or 
as partner 

of JV 

not 
applicabl

e 

Schedule 
No. 09 (a) 
& 09 (b) 

* All RDA projects (foreign & local funded) shall be considered for assessment 

of Non-performing Contracts (single entity contractor / any JV / any each 

partner of the JV, nominated sub-contractor) based on the following criteria.  

1. Any bidder who submits bid to this contract shall be disqualified for the 

award of the contract, if Notice to Correct (NC) has been issued as per 

Clause 15.1 of SBD 2 Condition of Contracts on the poor performance of 

the Contractor or similar notice as per the relevant Conditions of Contract 

(COC) and is imposed before 28 days prior to date of bid opening 

(22/05/2024), unless the Engineer certifies that Contractor has corrected 

the contents of the Notice to Correct. This certificate shall be accompanied 

with the bid; or  

     If any Contract has been terminated due to the Contractor’s default within 
last five years prior to 22nd of May 2024, he shall be disqualified for the 
award of contract.         
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4.2 (i) Pending Litigation and Arbitration 
 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture Submissio
n 

Requireme
nts 

All 
Partners 

Combined 

Each       
Partner 

One         
Partner 

All pending 
litigation and 
arbitration, if 
any, shall be 
treated as 
resolved 
against the 
Bidder and so 
shall in total 
not represent 
more than fifty 

(50%) percent 
of the Bidder’s 
net worth 
calculated as 
the difference 
between total 
assets and total 
liabilities. 

must 
meet 

requirem
ent by 

itself or as 
partner to 

past or 
existing 

Joint 
Venture 

not 
applicabl

e 

must meet 
requirement 
by itself or 

as partner to 
past or 
existing 

Joint 
Venture 

not 
applicabl

e 

Schedule 
No. 10 

 
 

10.1 Clarification of Bidding Documents 
Employer’s address for clarification of bidding documents is.  
 

Deputy Director General (RM & M),  
RDA, 6th Floor, “Maganeguma Mahamedura”, Denzil Kobbekaduwa Mawatha, 
Battaramulla  
Phone: 011 – 2882196 
Fax No. 011 – 2882195 
 

14.3 
 
 

14.4 

Add following to this clause 
All taxes except VAT shall be incorporated to the rates. 
 
Adjustment for change in cost 

The Contract is subjected to price adjustments. 
 

16.1 

 

Period of Bid validity: 
The Bid shall be valid up to 08.11.2024.   

 

17.1 
 

Amount of Bid security: 
The amount of Bid Security is Sri Lanka Rupees 1.5 Mn 

  

17.2 
 

Validity of Bid Security  
The Bid Security shall be valid up to 06.12.2024. The form of Bid Security shall be strictly 
in the format given in the Bidding Document.  
Any unconditional bank guarantee issued by an acceptable agency to the Employer is 
acceptable. 
Any bond or security issued by ABC Insurance Company Limited is not acceptable. 
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18. Alternative Proposals by Bidders 
Delete entire Clause and substitute with the following:- 
“Bidders are not allowed to submit alternate proposals” 

 
19.1 

 
Pre – Bid meeting  
Pre-bid meeting will be held on 25.07.2024 at Provincial Director (WP), RDA, Colombo at 

10:00 hrs. The site visit shall be arranged thereafter with RDA representative, if 

necessary. 

 
 

20.4 

 
 
Add new Sub Clause 20.4 
 

All pages of the Bidding documents shall be signed by the bidder and his seal affixed. 

 
21.2 Submission of Bid 

 
 

21.2(a) Employer’s address for the purpose of bid submission is ; 
Chairman,  
Road Development Authority Procurement Committee, 
C/o Director General, 
Road Development Authority,  
1st floor, “Maganeguma Mahamedura”  
216, Denzil Kobbekaduwa Mawatha, 
Battaramulla. 
 

21.2(b) Name and Identification number of Contract  

The name of the Contract is RECTIFICATION OF BRIDGE NO. 20/4 ON THUDELLA – 
PAMUNUGAMA – THALAHENA – NEGOMBO ROAD (B425), Contract Number is 
RDA/MM/WP/GOSL(WB)/2024/04.  
 

22.1 
 

 
 
          23.1 

Deadline for submission of Bids  
 

The deadline for submission of bids is 14:00 hrs on 09.08.2024. 
 
Any bid received after the deadline for submission of bid will be returned unopened to 
the bidder.  
 

25.1 Bid Opening  
 

The Bids shall be opened immediately after the deadline for submission of Bids, 
mentioned in sub-clause 21.2 & 22.1 
 
 

35.1 Amount of Performance Security  
 
The format of the security shall be strictly in accordance with the format given in 
Section 5.  
The amount of Performance Security is 5% of the Initial Contract Price. 
The Performance Security shall be valid until 28 Days beyond the defect notification 
period. 
Any unconditional bank guarantee issued by registered bank in the Central bank of Sri 
Lanka or CGF is acceptable. 
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SECTION - 4 
 

CONTRACT DATA 
 

 

 
This Section shall be read in conjunction with Section 3- ‘Conditions of Contract’, and is intended 
to provide specific information in relation to corresponding clauses in Section 3. Wherever there 
is a discrepancy, the provisions in Section 4 – Contract Data shall supersede those provided in the 
Section 3 – Conditions of Contract. 
 
The Clause numbers given in this Section correspond to the Clauses with the same numbers in 
the Section 3 – ‘Conditions of Contract’.  
 
Whenever a Clause number appears in this Section, it means the information in the 
corresponding Clause in Section 3 is supplemented and/or modified according to the information 
in the Clause in Section 4. 
 
If a Clause number does not appear in this Section, it means the Clause with the corresponding 
number in Section 3, remains unchanged. 
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CONTRACT DATA 
 

COC Clause 
Number/s 

 

1.1.2.2 Employer’s Name :          Road Development Authority 
Employer’s Address :      “Maganeguna  Mahamedura”,  
                                           216, Denzil  Kobbekaduwa Mawatha, Battaramulla 
 

1.1.2.4 The Engineer will be notified later. 
 

1.1.3.3 Time for Completion is 182 Days  

1.1.3.7 Replace with the following, 
 The Defects Notification Period is one Year. 

 

1.3 (b) 
 
 
 
 
 

2.1 
 

3.1 
 
 
 

Employer’s Address    
”Maganeguma  Mahamedura”,  
216, Denzil  Kobbekaduwa  Mawatha, Battaramulla. 
 

Engineer’s Address   : will be notified later 
 
The Start Date shall be 14 Days from the receipt of the Letter of Acceptance 
 
The Engineer shall obtain the specific approval of the Employer before taking action under 
the following Sub – Clauses of these Conditions. 
 

I. Clause 13. 3  - Variation Procedure 
II. Clause 4.4   - Subcontractors 

III. Clause 5.0   - Nominated Subcontractors 
IV. Clause 8.4   - Extension of Time for Completion 
V. Clause 8.8   - Suspension of Work 

VI. Clause 8.11 – Prolonged Suspension 
VII. Clause 10    -  Employer’s Taking Over 

VIII. Clause 11.3 – Extension of Defects Notification Period 
IX. Clause 11.8  - Performance Certificate 
X. Clause 13.6  -  Adjustments in Changes in Legislation 

XI. Clause 16.4  - Payment on Termination 
 
Notwithstanding any obligations set out elsewhere in this Contract to obtain approval 
from the Employer, if, in the opinion of the Engineer, an emergency occurs affecting the 
safety of life or of the Works or of adjoining property, he may, without relieving the 
Contractor of any of his duties or responsibilities under the Contract, instruct the 
Contractor to execute all such work or to do such things as may, in the opinion of the 
Engineer, be necessary to abate or reduce the risk. The Contractor shall forthwith comply, 
despite the absence of approval of the Employer, with any such instruction of the 
Engineer. The Engineer shall determine an addition to the Initial Contract Price, in respect 
of such instruction, in accordance with Clause 13 and shall notify the Contractor 
accordingly, with a copy to the Employer. 
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4.2 
 
 
 
 
 
 
 
 
 

4.17 

Performance Security  
 
Amount of Performance Security is 5% of the Initial Contract Price.  The acceptable format 
of the Performance Security is given in this Bidding Document.  

 
Any unconditional bank guarantee issued by registered bank in the Central bank of Sri 
Lanka or CGF is acceptable. 
 
Change the Heading from ‘Quality Assurance’ to ‘Quality Control’ 
 
Replace the text of the Sub-Clause 4.17 with the following text: 
 
4.17(a) Identifying Defects 

The Engineer shall check the Contractor’s work and notify the Contractor of any 
Defects that are found and shall specify a time within which the defects are to be 
rectified. Such checking shall not affect the Contractor’s responsibilities. The 
Engineer may instruct the Contractor to search for a Defect and to uncover and 
test any work that the Engineer considers may have a Defect. 

 
4.17(b) Tests 

If the Engineer instructs the Contractor to carry out a test which is not specified in 
the Specification or Bills of Quantities in sufficient details to enable the Contractor 
to have priced or allowed for the same in the Bid and the test shows that the 
workmanship or Material is defective then the Contractor shall pay for the tests 
and samples. 
If the test shows that the workmanship and Materials is in accordance with the 
Contract and if the Contractor suffers delay and /or incurs Cost from complying 
with these instructions or as a result of delay for which the Employer is 
responsible, the Contractor shall give notice to the Engineer and shall be entitled 
subject to Sub-Clause 19 (Contractor’s Claims) to: 
(a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4 (Extension of Time for Completion): and  
(b) payment of any such Cost plus reasonable profit, which shall be included  

in the Contract Price. 
After receiving this notice, the Engineer shall proceed in accordance with Sub-
Clause 3.4 (Determinations) to agree or determine these matters. 
The Contractor shall promptly forward to the Engineer duly certified reports of 
the tests. When the specified tests have been passed, the Engineer shall endorse 
the Contractor’s test certificate, or issue a certificate to him, to that effect. If the 
Engineer has not attended the tests, he shall be deemed to have accepted the 
readings as accurate. 

 
4.17(c) Correction of Defects 
4.17(c-1) 

The Engineer shall give notice to the Contractor of any Defects before the end of 
the Defects Notification Period, which begins at completion, and is defined in the 
Contract Data. 
 

 
4.17(c-2) 

Every time notice of a Defect is given, the Contractor shall correct the notified 
Defect within the length of time specified by the Engineer’s notice. 
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8.7 
 
 
 
 
 
 

12.2(b) 
 

4.17(c-3) 
On completion of the Defects Notification Period and correction of Defects in 
accordance with Sub-Clause 4.17(c-2) or 4.17(d), and on certification of the 
final payment, the Engineer shall issue the Final Payment Certificate to the 
Contractor 
 

4.17(d) Uncorrected Defects 
If the Contractor has not corrected a Defect within the time specified in the 
Engineer’s notice, the Engineer will assess the cost of having the Defect 
corrected, and the Contractor will pay this amount. 
 
 
Liquidated Damages 
 

The Liquidated Damages for the whole of the works shall be Rs. 50,545.00 per 
Day. 
 
The maximum amount of Liquidated Damages for the whole of the works 
shall be 10% (ten percent) of the Initial Contract Price.  
 

The method of Measurement shall be as per the Contract 
 



 

 29 

 
13.3 

 
Variation Procedure 
 
Replaced with 
 
Variation Exceeding 25 percent 

 
If on the issue of the Taking Over Certificate for the whole of the Works it is found that 
there is a reduction or increase of more than 25% in the Quantity of any unit priced items 
in the original Bill of Quantities for which the total cost based on the rate for that item in 
the Bill of Quantities is more than 5% of the “ effective Contract Price”(which for the 
purpose of this sub- clause shall be the contract price, excluding the provisional sums and 
allowances for day works, if any, and the adjustment of price under sub clauses 13.6 and 
13.7 at statement at completion) then, 
 

a. The excess quantity of particular item shall be paid as describes  in following table 
 

Excess quantity Method of payment 

up to 25%  Original Bill of Quantity rate 

Between more than 
25% and less than 50% 

90% of Original Bill of Quantity 
rate 

more than 50% 83% of Original Bill of Quantity 
rate 

 
b. Quantity reduction of particular item shall be paid as described below 

 
If the final quantity of work done in particular item is 75% of the original Bill of 
Quantities or less shall be paid at the rate shown in the Bill of Quantities. In 
addition a payment of 17% of the difference between 75% of the estimated 
amount for that item and the final amount for that item shall be made to the 
Contractor. 

 

 

 

13.4(b) Percentage for adjustment of Provisional Sums  
 

1. For the works executed by Utility Authorities  -  10% 

2. For the works directly executed by the Contractor – 20% 

3. For supplying and services-10% 
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13.7 Price Adjustment  

The Contract is subjected to price adjustment 
  

   

M4 Cement 28.9 

L1 Skilled Labour  10.0 

L3 Unskilled Labour  9.7 

M13 Steel Reinforcement  8.8 

M8 Sand  6.9 

M21 Formwork Timber  6.7 

L2 Semi skilled Labour 5.8 

P3 Fuel  5.8 

P1 Small Equipment  3.8 

M7 Metal 3.6 

 
Non - adjustable items shall be bill no. 01 (Preliminaries & Generals), bill no. 03 (Day 
Works) and all PS & LS items. 
 

14.2 Advance Payment  
A total Advance Payment of 20% of the Initial Contract Price net of Contingencies and 
Provisional Sums would be made in two equal instalments on submission of an advance 
payment guarantee. The second instalment would be paid only after establishing that the 
first instalment of the advance payment has been used exclusively for mobilization of this 
project and submission and approval of detailed construction programme with network 
analysis and resource scheduling. The advance payment guarantee shall only be from a 
Bank registered in the Central Bank of Sri Lanka or CGF. First part of the advance payment 
would only be paid after signing of a formal contract agreement. 
 

14.3(c) Percentage of retention 
 
Limit of Retention Money 

10% 
 
5% of the Initial Contract Price 
 

14.5 Minimum amount of Interim 
Payment Certificates 

8,000,000.00 Million Rupees. (Rupees Eight Million).  
 
  

18.2 Third Party Insurance This amount of third party insurance per occurrence 
is Rupees 5,000,000. 00 
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SECTION - 6 
 

SPECIFICATIONS 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 32 

 
 
 
 
 
 
 
 
 

SPECIFICATION 
 
 

Standard Specifications 
 
 
 
The Standard Specifications comprise ‘Standard Specifications for Construction and Maintenance of 

Roads and Bridges’ issued under the authority of the Director General of the Road Development 

Authority and published by the Institute of Construction Training and Development.  

The ICTAD Publication No. of this publication is SCA/5 Second Edition –June 2009 

 

Bidders who are not in possession of this publication can purchase it from the CIDA. 
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PARTICULAR SPECIFICATIONS 
 

PREAMBLE 
===================================== 

 
These Particular Specifications should be read in conjunction with the Standard Specifications for Construction 

and Maintenance of Roads and Bridges, ICTAD Publication No SCA/5Second Edition –June 2009, which are 

applicable in all cases not covered herein. 

 

The Particular Specifications for some sections of the works are comprehensive and cover the full extent of the 

works in these sections.  In other sections they apply in conjunction with the Standard Specifications.  Finally in 

some sections not covered in the Particular Specifications, the Standard Specifications shall apply in full. 

 

Where there is an ambiguity or discrepancy between the Particular Specifications and the Standard 

Specifications, the Particular Specifications shall prevail. 
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PRELIMINARIES & GENERAL 
 

P001. MOBILIZATION AND DEMOBILIZATION 
 
The Contractor shall submit to the Engineer within 14 days from the date of Letter of Acceptance 
his mobilization and demobilization plan for equipment, plant and machinery required for the 
Project. Plan shall include the location of plant, machinery and equipment and mode of transport. 
Engineer shall approve the mobilization and demobilization plan and payment shall be based on 
schedule of mobilization. 

 
Payment 
Payment shall be made according to the schedule submitted by bidder and within the lump sum 
amount agreed in the Bill of Quantities.  
 
Item No  Description                    Pay Unit 
P (001)   Allow for mobilization & demobilization      L.S. 
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120 AS BUILT DRAWINGS 

120.1 Description 

The work shall consists of preparation of As Built Drawings necessary for performance of the 

completion of the work covered by the Contract, the Contractor shall supply them by the dates 

stated in the Contract Data. 

The Contractor shall retain, at his sole expense, a qualified engineer for appropriate on site 

construction inspections to ensure that all improvements as set forth required, pursuant to RDA 

standards and specification, and as-built shall be provided. The contractor shall certify, in writing, 

to the Engineer that the improvements were done in compliance with the approved plan or 

agreement pursuant to RDA Standards & Specifications and as-built shall be provided.  

Field managed record drawings should be provided to the Engineer with indicating additions and 

deletions for approval before preparation of the final as-built Drawings. 

The following requirements shall be applied to each as-built drawing developed for the project and 

a hard copy together with an electronic CAD drawing file in digital format on CD shall submit for the 

Engineer.  

120.2 Construction Requirement 

The following items shall be required for all “As-Built Drawings.  

(a) All as-built for projects are required to be on A1 or similar size of construction drawings and 

shall bear the name and address, of the person who preparing the drawings and the date 

the as-built data is added to the original via the revision block. Electronic Auto CAD drawing 

files, based on the GPS coordinate, are also required (if the construction drawings are 

prepared based on GPS coordinates). Surveyor’s/Engineer’s statement (with embossed or 

wet seal and with an original signature on each sheet) shall verify that as-built drawings 

reflect the true conditions in the field. 

(b) Contractor’s statement (with an original signature on each sheet) shall verify that all 

construction specifications and product qualities have been met or exceeded. 

(c) “AS BUILT DRAWINGS” of “RECORD DRAWING” shall be clearly labelled on each sheet. 

(d) If the details of under-ground service lines (Water, Sewerage, ducts &etc) are available 

needs to be included to the as-built drawings on the approval of Engineer 

(e) The location and elevation of the benchmark referenced will be shown on the drawing. If 

the reference benchmark is within the project, then a complete description of its location 

will be provided to assist in future locating. 
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(f) Survey data, relative to the GPS coordinate grid, on right-of-way monuments installed or 

encountered within the project 

(g) Note any changes to the alignment either vertically or horizontally of curb & gutter 

sidewalk, pavers or any other surface improvement.  

120.3 Measurement & Payments 

 No payment shall pay for the preparation of As built drawings. If the Contractor does not 

supply the As Built Drawings by the dates stated in the contract data, or they do not 

receive the Engineer’s approval, the Engineer shall withhold the release of Final payment 

of the Contract. 
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1.01 LAND AVAILABLE 
 The land available to the Contractor free of charge shall be the land occupied by the 

permanent works or the existing road right of way, whichever is greater in width. 
 
1.02 DAMAGE TO LAND AND CROPS 

Where land is made available to the Contractor free of charge, the Contractor shall under 
no circumstances interfere with this land whether for Permanent or Temporary works until 
the evaluation of all compensation has taken place and permission to proceed has been 
received from the Engineer. 

 
 Care shall be taken during the Works to ensure that no unnecessary damage is caused to the 

land or crops and that all reasonable precautions are taken to prevent soil erosion and 
mosquito breeding. On completion of the work, the land shall be left in a tidy condition as 
directed by the Engineer. 

        
1.03 GRAVES, TOMBS, RELIGIOUS OR TRADITIONAL MONUMENTS 
 Areas which contain graves, tombs and religious or traditional monuments within the Site shall 

be cleared by the Contractor in accordance with the written instructions of the Engineer. 
 
1.04 CONTRACTOR'S HOUSING, STORES AND WORKSHOP AREAS 
 The location and layout of housing, stores and workshop areas together with their use and 

detailed dimensions shall be approved by the Engineer. The Contractor shall not erect any 
structures on the Site without the approval of the Engineer. 

 
 On the commencement of the Contract the Contractor shall fence off all areas designated for 

housing, plant-yard, workshops, offices and the like. By the end of the Period of Defects 
Notification Period or at such earlier time as the Engineer may instruct or approve, the 
Contractor shall clear all structures, plant and rubble from these areas and leave them in a 
condition acceptable to the Engineer. 

 
1.05 FIRST AID FACILITIES 
 The first aid, welfare and safety standards to be provided and observed shall be at least   equal 

to those laid down by the Ministry of Health/Labour for Industrial sites of similar size and 
remoteness and approved by the Engineer. 

 The Contractor shall, within 24 hours of the occurrence of any accident at or about the Site or 
in connection with the execution of the Works, report such accident to the Engineer and to the 
Competent Authority where required by Law. At least one person permanently on the Site 
shall have been trained in first aid and the person so designated shall have been made known 
to the Engineer in writing and to all employees by the posting of his name and designation in a 
prominent position on the Site. 

 
 
 
1.06 SECURITY SERVICES FOR ENGINEER 
 The Contractor shall be responsible for all matters of security concerning the vehicles and 

housing, offices for the Engineer. The costs in connection with this clause shall be deemed to 
be included in the Contractor's tendered rates. 
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1.07 WATER SUPPLY 
 The Contractor shall make his own arrangements and at his own costs for the provision from 

approved sources of adequate clear water for use in construction of the Works or otherwise. 
Quantities of water withdrawn from the approved sources shall be such that the requirements 
of the local population in respect of water for irrigation, drinking purposes, etc., are not 
interfered with. The Contractor shall have obtained permission from the appropriate 
Authorities in each case for the abstraction of water from any natural source, before the 
Engineer approves the use of such source. 

 
1.08 SERVICES 
 The Contractor shall make his own arrangements for the supply of electricity for power and 

light and of any other services required in order to carry out the Works and he shall make his 
own arrangements, subject to the approval of the Engineer, for the disposal of sewage and all 
waste materials during the execution of the Works. All such services shall be at the 
Contractor's own expense. 

 
1.09 PROTECTION OF MAINS AND SERVICES 

The Contractor shall protect and support at his own costs during the construction of the 
Works, all pipes, mains, cables, overhead lines and other apparatus, which might be 
endangered by his operations. 
 
In the event of any pipes, mains or cables being exposed at any time, the Contractor shall 
immediately notify the Authority or proprietor concerned and shall not cover the exposed 
pipe, main or cable until it has been examined and approved by the appropriate Authority 
or proprietor. 
 
Before commencing any section of the Works the Contractor shall at his own expense obtain 
full information with regard to the position and depth of all pipes, mains and cables.  
 
The Contractor is responsible for making arrangements with the Public Authorities and other 
duly constituted bodies for the phasing into his programme of works, of all the work which 
needs to be done by them or their contractors concurrently with the Works. If in the execution 
of the Works, any damage to any service or apparatus or any interruption of or delay to the 
provision of any service is caused, the Contractor shall bear and pay the cost reasonably 
incurred by the Authority or body concerned in making good such damage and shall make full 
compensation to the Authority or other body for any loss sustained by reason of such 
interruption or delay. 
 
In the case of damage caused to water mains, pipes or fittings less than 2 inches in diameter 
the Contractor shall repair the damage himself at his own expense without delay. The 
Contractor shall be responsible for any damage caused to the permanent works or to 
adjacent property by water flooding due to damage caused by him to water mains, pipes or 
fittings. 
 
 
 

1.10 QUARRIES AND BORROW PITS 
 The Contractor shall be responsible for opening up any quarry or borrow pit and shall organize 

his methods of operation so that only material of a type and quality approved by the Engineer 
shall be selected for use in the Works. The Contractor shall provide, erect, operate and 
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maintain all plant necessary for their proper operation, together with any access roads, 
temporary bridges or the like necessary for the supply to the Works of the aforementioned and 
pay all charges incurred, including the rights for entering the land and extracting the material, 
or for any other compensation. 

 No claim shall be allowed for delays or for any other reason in this respect. 
 
1.11 OTHER WORKS   

During the course of the Contract the Employer may cause other works such as the 
installation or removal or resetting of services to be carried out, on through or adjacent to 
the Site. 
The Contractor shall at all times comply with the requirements of the relevant Clauses of the 
Conditions of Contract in respect of these and any other Works not included in the Contract 
and shall allow reasonable access as approved by the Engineer on and through the Site of the 
Works to any other contractor or workmen who may be working on or near the Site for this 
reason at no extra cost. 

 
1.12 POSSESSION OF THE SITE 
        Possession of the site will be in accordance with the General Conditions of Contract. Possession 

will be granted in accordance with the Contractor's Programme referred to in the Conditions of 
Contract and the Specifications and approved by the Engineer. 

 
1.13   BOREHOLE INFORMATION 

Information regarding the position and depth of boreholes and the results obtained are 
shown on the drawings and Contractor shall be deemed to have considered this information 
and checked its accuracy during the Tender Period, and to have satisfied himself of the 
characteristics of the materials and the suitability of the plant and the methods of working 
on which he has based his rates. 

 
1.14 WEATHER CONDITIONS 

The Contractor shall not be entitled to extra payment by reason of the occurrence or effect of 
high winds, excessive rainfall, temperature, humidity or any other meteorological phenomena. 

 
1.15 PROGRAMME 

In addition to the requirements of the Conditions of Contract the Contractor shall furnish to 
the Engineer within one calendar month from the commencement date a detailed programme 
of the order in which he proposes to carry out the Works. The programme shall include time 
and progress charts so that actual progress on each operation can be shown against 
anticipated progress. Due allowance should be made for the seasonal rains and also in 
accordance with the relevant clauses in this specifications. 
   
The Contractor shall keep the progress of the Works under continuous review.  When 
necessary the programme shall be updated at regular intervals as required by the Engineer. 

 
 
1.16 CONTRACT DOCUMENTS AND DRAWINGS 

The Contractor shall be issued Contract Documents and Drawings. When necessary the 
Contractor shall also be supplied with two copies of any further drawings, which may be issued 
in accordance with the Contract. 
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1.17 PRESERVATION OF SURVEY MARKERS 
The Contractor shall locate and where possible preserve or else relocate all survey markers 
established for the execution of the Works. Where such survey markers will be disturbed, the 
Contractor shall accurately reference these to permanent concrete markers before such work 
is commenced. 
 
Where it is likely that any survey marker which is the property of the Survey Department will 
be disturbed, the Contractor shall inform the appropriate Survey Authorities at least 14 days 
before the marker is endangered and ensure that the Survey Authorities take appropriate 
action. 

 
1.18 DIMENSIONS AND LEVELS 

The Contractor on the Site shall verify all Dimensions and levels shown on the Drawings or 
mentioned in documents forming part of or issued under the Contract and he shall 
immediately inform the Engineer of any apparent errors or discrepancies in such dimensions or 
levels. 

  
1.19 NIGHT WORKING 

The Contractor may be permitted to carry out work during the night and shall submit full 
details of the methods of working and lighting, control of traffic and any other information, 
which the Engineer may request. No night working shall be carried out without the 
Engineer's approval, and the Engineer has the right to withhold or withdraw approval if, in 
his opinion, such work presents undue hazard or disturbance to the public, or is in any other 
way unsatisfactory. 
The Contractor's intentions on night working shall be made known to the Employer on the 
programme of Works supplied with his tender.  

     
1.20 AMENITY AND ACCESS 
 The Contractor shall ensure that, in carrying out the Works, he causes no damage by plant, 

workmen, flooding, subsidence or otherwise to any property. He shall take all precautions to 
the satisfaction of the Engineer to ensure that such hazards are avoided and public amenity 
maintained, and he shall be responsible for any damage that may occur. 

 
 The Contractor shall be responsible for providing and maintaining access to and along the Site 

for his own purposes, including any temporary river or swamp crossings he may require. 
 
1.21 WORKS DURING DEFECTS NOTIFICATION PERIOD  
 After the Commencement of the Defects Notification Period, which shall normally, the 

Contractor shall do nothing which might endanger the safety of the public and he shall 
complete any outstanding works and undertake the correction of all defects as instructed by 
the Engineer or any other duly authorized person or Authority. 

 
Throughout the Defects Notification Period the Contractor shall notify the Engineer of the 
work or operations he intends to carry out and he shall obey any instructions which the 
Engineer may give as to the times and manner of working so that any inconvenience to the 
public is kept to a minimum. 
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1.22 CLEARING AND TRIMMING OF SITE ON COMPLETION 
 On completion of the Works the Contractor shall leave the Site in a tidy condition to the 

satisfaction of the Engineer. Particular attention shall be paid to the final levelling, grading, 
making good of erosion gulleys and routings, landscaping and drainage of the Site, the borrow 
areas and any other places adjacent to the Site interfered with by the Contractor during the 
Construction or the Defects Notification Period. 

  
1.23 SPILLAGES 
 The Contractor shall be responsible throughout the Contract and Defects Notification Period 

for any spillage of fuels, bitumen, hydraulics, oils, and other lubricants or materials caused by 
his activities on the Works and any such spillage shall be removed and any damage repaired to 
the satisfaction of the Engineer at the Contractor's expense. 

 
 
1.24 APPROVAL OF SUPPLIERS OF MATERIALS AND GOODS 
 Before entering into any agreement for the supply of any materials or goods, the Contractor 

shall obtain the Engineer's approval in writing of the supplier from whom he proposes to 
obtain such materials or goods. Should the Engineer at any time be dissatisfied with such 
materials or goods or with the method or operations carried out by such sub-contractor's work 
or place of business, the Engineer shall be empowered to cancel his previously given approval 
of such sub-contractor/supplier. The Contractor shall then obtain such said materials or goods 
from other supplier as may be approved by the Engineer and shall bear any additional cost 
thereof. 

 
1.25 COPIES OF ORDERS 
 The Contractor and sub-contractors shall provide the Engineer with copies of all orders, which 

they may place for the supply of materials or goods required in connection with the Works. 
 
1.26 SAMPLES 

In addition to any special provisions herein for the sampling and testing of materials, the 
Contractor shall submit to the Engineer as he may require, samples of all materials and 
goods, which he proposes to use or employ in or for the Works. Such samples, if approved, 
will be retained by the Engineer, and no materials or goods of which samples have been 
submitted shall be used on the Permanent Works unless and until such samples have been 
approved in writing by the Engineer. Notwithstanding the Engineer's approval as provided 
for herein the Contractor shall be solely responsible for the quality of all materials and 
goods supplied. 
 
The cost of supplying all such samples and of conveying the same to such place of inspection or 
testing as the Engineer may designate within the country of origin and of complying with the 
requirements of this clause shall be deemed to be included in the rates and prices in the 
Contract. 

 
1.27 TEST CERTIFICATES 
 Should the Engineer so require, the Contractor shall obtain Certificates of Tests from     the 

suppliers of any Goods and shall send such Certificates to the Engineer.  Such Certificates 
shall certify that the Goods concerned have been tested in accordance with the 
requirements of the Specification and shall give the results of all the tests carried out. The 
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Contractor shall provide adequate means of identifying the Goods delivered to the Site with 
the corresponding Certificates. 
 

  The test certificates shall not release the Contractor of any of his obligations under the 
Contract in connection with the specifications of the relevant Goods when      incorporated to 
the Permanent Works, nor of the necessity for further testing as required in the Specifications 
or directed by the Engineer.  

  
 
 

1.28 WORKS TO BE IN THE DRY 
 Unless otherwise specified all the works are to be carried out in the dry and they shall be kept 

free from water coming from whatsoever source to the satisfaction of the Engineer. 
 
1.29 PAYMENT FOR COMPLYING WITH ITEMS 1.01 TO 1.28 
  
 There will be no separate payment for complying with the Items 1.01 to 1.28 of this section, 

and the cost of complying with all the requirements stated herein shall be deemed to be 
included in the Contractor’s rates in the remainder Bills of the Bills of Quantities.   
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SECTION  -  7 

 
FORM OF BID 
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FORM OF BID 
 

RECTIFICATION OF BRIDGE NO. 20/4 ON THUDELLA – PAMUNUGAMA – THALAHENA – NEGOMBO 
ROAD (B425) under Contract No: RDA/MM/WP/GOSL(WB)/2024/04 

 
To:  Road Development Authority. 
 

Gentlemen: 
1. Having examined the Standard Bidding Document – Procurement of Works – Major Contracts 

[ICTAD/SBD/02 – Second Edition, January 2007 with addendum issued in October 2009 by 

ICTAD], Specifications, Drawings,  Bills of Quantities and Addenda for the execution of the 
above – named Works, we, the undersigned, offer to execute  and complete such Works and 
remedy any defect therein in conformity with the aforesaid Conditions of Contract, 
Specifications, Drawings, Bills of Quantities and Addenda for the sum of Sri Lankan  rupees 
*……… …… …… ……… ………… …… ……… ………… ………………………. ………… …………………………… 
……………… ……………………  ………… ……………….…… …………… …… ……… ………… ………… ………… 
………………… (Rs.…… ………………) (the bid price shall include physical & Price Contingencies and 
provisional sums but excluding VAT)or such other sums as may be ascertained in accordance 
with the above documents.  

 
2. We acknowledge that the Contract Data forms part of our Bid.  
 
3. We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably possible 

after the receipt of the Engineer’s notice to commence, and to complete the whole of the Works 
comprised in the Contract within the time stated in the Contract data.  

 
4. We agree to abide by this Bid until the date specified in ITB Clause 16……………. and it shall 

remain bidding upon us and may be accepted at any time before that date.  
 
5. Unless and until a formal Agreement is prepared and executed this Bid, together with your 

written acceptance thereof, shall constitute a binding Contract between us.
#
  

 
6. We understand that you are not bound to accept the lowest or any bid you may receive.  
 
7. We certify / confirm that we comply with the eligibility requirements as per ITB Clause 3 of the 

bidding documents.  
 
Dated this ………………………………..day of …………………………………….. 2024 in the capacity of 

……………………………………………... Duly authorized to sign bids for and on behalf of …………………… …………………… 

…… ……… ………………………… …………………………….. 

Signature ………………………………  

Address ………………………………………………………………………………………………… 

Witness  :  1 Name............................................  Signature …………………………….  

    2 Name …………………………………………. Signature …………………………….    
 
* The amount inserted here should not include the VAT component  
#  For the joint venture bid, add following to item 5.0: 
if this bid is a joint venture bid we undertake the responsibility to enter into a joint venture agreement among the joint 
venture partners. We are also well aware that in the event we fail to enter into a joint venture agreement the contract 
formed between us is null and void and our bid bond will be forfeited by you. 
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SECTION - 8 

 
BILL OF QUANTITIES 
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BILL OF QUANTITIES 
PREAMBLE 

 
1. The Bill of Quantities shall be read in conjunction with all other sections of the bidding  

documents. 
 
2. General directions and descriptions of work or materials given elsewhere in the bidding Documents 

are not necessarily repeated in the Bills of Quantities. For the full meaning of each Item, reference 
should be made to the applicable passages in the bidding documents. 

 
3. The prices and rates entered by the contractor in the Bill of Quantities shall be deemed to cover the 

complete and finished works in the final position as required in the bidding documents, including, 
inter alia, all costs and expenses which may be required in and for the construction and maintenance 
of the works, together with all risks, liabilities, contingencies, insurance, sampling, testing, providing 
all necessary assistance to the Engineer and in general all obligations imposed or implied by the 
contract. 

 
4. Without affecting the generality of the foregoing provisions the prices and rates entered by the 

contractor in the Bills of Quantities shall also include, inter alia, all costs and expenses involved with 
or arising from the following: 

 
i. The provision, storage, transport, handling, use, distribution and maintenance of all 

materials, plant, equipment, machinery and tools, including all costs, charges, dues  
demurrage or other outlays involved in carriage and importation. 

 
ii. The provision and maintenance of all staff and labour and their payment, accommodation, 

transport, fares and other requirements. 
 
iii. Setting out, including the location, construction and preservation of survey markers, 

measurement and supervision. 
 
iv. The provision, storage, transport, use, handling, distribution and maintenance of all 

consumable stores fuel, water and electricity including the requirements of the Engineer’s 
Representative and his staff. 

 
v. The location, test proving, opening, operation, reinstatement of al quarries and borrow pits, 

as well as compensation and mining royalties costs associated with quarries and borrow pits 
or any other land the contractor may require additional to that provided free for the 
execution of the permanent works. 

 
vi. Sampling, the transport of samples, testing, the carrying out of trial sections of earthworks, 

or payment and the checking of all information given by the Engineer. 
 

vii. Injury caused to the Works under Construction, Plant, Materials and consumable stores by 
weather. 

 
viii. Repairs to the Works either prior to or during the Period of maintenance. 
 
ix. Maintenance work as detailed in the Specifications and the Conditions of Contract and the 

maintenance of public amenities. 
x. Co-ordination with other Contractors or Authorities carrying out work either in connection 

with or adjacent to the Works. 
 
xi. The supply of manufactures test certificates 
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xii. The protection of mains and services, and cost of repairs in case of damage caused by the 

Contractor. 
 
xiii. Pumping and de-watering; the protection of excavation faces. 
 
xiv. The provision and maintenance of temporary divisions in order that through traffic flow shall 

remain unobstructed through the contract period and in general the provision of all 
temporary works required in connection with the works. 

   
xv. Insurance, custom duties, taxes (without VAT), levies, first aid, welfare and safety 

requirements and all other overheads and costs, protection of existing bridge in case of 
stage construction and profit. 

 
5. A price or rate shall be entered against each Item in the Bills of Quantities whether quantities are 

stated or not. Item against which no price or rate is entered shall be deemed to be covered by the 
other prices or rates entered by the Contractor in the Bills of Quantities. The unit price or rate 
entered against any Item shall take precedence over any miscalculation in the total sum against that 
Item. Where separate items have not been provided in the Bills of Quantities for work shall be 
deemed to have been included in the other prices and rates. 

 
6. The Quantities given in the Bills of quantities are estimated only and are given to provide a basis for 

the tender. No guarantee is given for their accuracy and payments to Contractor will be based on 
the prices and rates quoted in the bills applied to measured quantities for work done. 

 
7. The items in the Bills of Quantities are the general application to the whole of the works at any 

location on site or any part of the works as indicated in the bid documents or instructed by the 
Engineer’s representative. 

 
8. Tenders which group several items together in the Bill of Quantities under one price will not be 

accepted. 
 
9. Item mentioned “Provisional” in the Bill of Quantities are not to be executed unless ordered by the 

Engineer. They may be expended wholly or in part or not at all as directed by the Engineer. 
 
10. The Units of measurement described in the Bills of Quantities are Metric Units. Abbreviations in the 

Bill of Quantities are as follows: 
               hrs  -  Hours    cu.deci.m   -  Cubic Decimeter 
 km  - Kilometre   km-mth  - KilometreMonths 
 m  - Linear Metre   mnth  - Month 
 m2 or sqm - Square Metre   ltr  - Litre 
 m3 or cum - Cubic Metre   kg  - Kilograms 
 Nos.  - Numbers       MT  - Metric Tonne                                

 L.S.  - Lump Sum   Veh-wk  - Vehicle Week   
 P.S.  - Provisional Sum 
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DAY WORKS 

 
 
1. The rates entered in the Schedule for Bill of Quantities shall form day works items for 

pricing extra work ordered to be done in accordance with the Contract. 
 
2. The rates shall include all overheads and profit and all other costs of whatever nature 

necessary for and incidental to the performance of extra work whenever ordered and these 
rates required anywhere on the Site for the operation of plant the provision of labour or the 
provision of materials and shall be deemed to include inter alia: 
Plant Operation, maintenance, repairs, fuel, oils grease, hydraulic fluids, 

taxes, duties operator's wages and overtime, travelling time, 
transport supervision, administration costs related to the use of such 
plant. 

 
Labour Wages, overtime, bonuses, travelling time, hand tools, 

accommodation, fringe benefits, transport and supervision. 
 

Materials Provision, transport, handling, wastage and storage. 
 
In the case of Plant and labour, only time spent working shall be paid for. 

 
For Day works required outside the Site area (which for these purposes shall mean all areas 
shown on the plans for permanent works and all areas of temporary works such as 
Contractor's and Engineer's camps, quarry, borrow pits and their access roads, diversion 
roads etc. ), the following should be chargeable : 

 
Plant : Actual travel time from original work site to the place of day of work 

(without labour charge). 
 

Transport                    : Travelling time of the places of transport (lorry, low loader etc.) 
 

Labour : Travel time for the means of transport used. 
 

Materials                     : Travelling time for the means of transport used. 
 
The rates shall apply only to such work, as the Engineer shall instruct in writing to be carried out as 
day works. All items should be priced. 
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Summary of Bill of Quantity 
RECTIFICATION OF BRIDGE NO. 20/4 ON THUDELLA – PAMUNUGAMA – THALAHENA – NEGOMBO 

ROAD (B425) CONTRACT NO RDA/MM/WP/GOSL(WB)/2024/04 

 
Bill No Description Amounts / Rs 

1 Preliminaries & General   

2(a) Removal of Existing Structures   

2(b) Foundation & Sub structure  

2(c) Super structure  

2(d) Deck Repairing  

3 Day Works  

A Sub Total-01   

B  Provisional sums (PS)  

C 
Sub Total -02 without PS (A-B) 
(deduct PS from sub total 01) 

 

D 
Discount if 
any 

Amount in words 

  

………………………………. 
Amount 
in figures 

E Sub Total 03 (C -D)    

F 
Sub Total 04 with PS (E+B) 
(add PS to sub total 03) 

 

G Allow for physical contingencies 10% (F*10%)   

H Allow for price contingencies 5% (F*5%)  

I Bid Price  (F+G+H) [Form of Bid price]   

J VAT (18%*I)   

K Bid Price  with VAT (I+J)   

 

Amount in words: ______________________________________________________ 

____________________________________________________________________ 

Name of Authorized Officer: ____________________________________________ 

                                                ____________________________________________ 

 

Signature: _______________________ 
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SECTION - 9 

 
SCHEDULES 
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Schedule 1- General Information  
For Joint Venture partners, each partner shall furnish information separately 

ITB Clause 

Reference 
Description 

Information 

To be filled by Bidder 
Remarks 

3.1 

CIDA Registration   Provide certified copies 

and label as attachment 

to Clause 3.1 

Registration Number  

Grade  

Specialty  

Expiry Date  

Number  

Expiry Date  

4.1(a) Legal Status 
Provide certified copies of 

registration 

 Written power of attorney to the 

signatory to the bid (bids signed by 

other than the authorized person, 

shall be rejected) 

Provide original or certified copy of the power of 

attorney attested by a Notary and label as 

attachment to Clause 4.1(a) 

 If a Joint Venture, names and 

addresses of Joint Venture partners 

1……………………. Provide draft copy of Joint 

Venture agreement 2……………………. 

3…………………….. 

 If a Joint Venture, name of the Lead 

Partner 

 

 For Joint Ventures, each JV partner shall furnish legal status separately 

 Name (lead partner)  Provide certified copies 

and label as attachment to 

Clause 4.1(a) 

 Legal status  

 Place of registration  

 Principal place of business  

 Written power of attorney of the 

signatory to the Bid 

Provide original or certified copy of the power of 

attorney attested by a Notary and label as 

attachment to Clause 5.1 

 VAT Registration No.  

 Name (Partner 2)  Provide certified copies 

and label as attachment to 

Clause 4.1(a) 

 Legal status  

 Place of registration  

 Principal place of business  
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 Written power of attorney of the 

signatory to the Bid 

Provide original or certified copy of the power of 

attorney attested by a Notary and label as 

attachment to Clause 5.1 

 VAT Registration No.  

 Name (Partner 3)  Provide certified copies and 

label as attachment to 

Clause 4.1(a) 

 Legal status  

 Place of registration  

 Principal place of business  

 Written power of attorney of the 

signatory to the Bid 

Provide original or certified copy of the power of 

attorney attested by a Notary and label as 

attachment to Clause 5.1 

 VAT Registration No.  

 
 
 

Schedule 2 – Annual Turnover Information 
For Joint Ventures each partner shall submit the information separately 

Year Turnover Remarks 

2022/2023  Attach certified copy of audited 
reports and label as attachment to 
Clause 4.2 2021/2022  

2020/2021  

2019/2020  

2018/2019  

 
 
 

Schedule 3 – Adequacy of Working Capital 

Source of Credit Line Amount Remarks 

  Provide documentary evidence and 
label as attachment to Clause 4.2 

  

  

Total   
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Schedule 4 - Financial Data 
(As per Latest Audited Financial Statement) 

2022/2023 or latest 

1 Current Assets 
 

 

2 
 

Current Liabilities  
 

 

3 Working Capital(1-2) 
 

 

4 
 

Works in hand 
 

 

5 
 

Line of credit** 
 

 

6 
 

Available Liquid Asset {3-(0.1)x4+5}* 
 

 

*     This amount shall be not less than the amount given in clause 4.2 of ITB. 
** Available Working capital of the bidder should be positive (+) 
***   Line of credit if provided shall strictly be as per Form No. 07 provided. 
 
 
 

Schedule 5 – Construction Experience in last five years 
For JVs each JV partner shall furnish information separately 

Year Employer Description of Works Amount 
Contractors 

Responsibility (%) 

     

     

     

     

     

 
 
 

Schedule 6 – Major Items of Construction Equipment Proposed 
 

Type Capacity Own, Lease or hire 
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Schedule 7 – Construction Management Staff 

A: Key Professional 

Name Position Task 

   

   

   

B: Support Staff 

Name Position Task 
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Schedule No. 09 (a) 

Non-Performance Contracts – Notice to 

Correct Issued 
[The following table shall be filled in for the bidder and for each partner of a Joint Venture] 

 
                                                                                Date: 

Contract No.: 
Bidder’s Legal Name:                                       
Page                  of                         

 
1. History of Non Performing Contracts – Notice to Correct Issued 

 
Non-Performing 

Contracts 
 
 
 
 

Choose one of the following 
Notice to Correct on the poor performance or similar notice as per the relevant COC, which 
is inforced prior to 11th of  July 2024 has not  been  i ssued as  specified  in  Section  II, 
Bidding Data, sub clause 4.2 (h) 
 
Notice to Correct on the poor performance or similar notice as per the relevant COC, which 
is inforced prior to 11th of  July 2024 has  been  i ssued a s  specified  in  Section  II, 
Bidding Data, sub clause 4.2 (h) 
 

 
 

Year 

Non 
Performed 
Portion of  
Contract 

(Rs) 

 
 

Contract Identification 

Total Contract 
Amount  

(LKR) 

[insert 
year] 

[insert   amount 
and 
percentage] 

Contract   Identification:   [indicate   complete   
contract 
name, number, and any other identification] 
 
Name of Employer: [insert full name] 
 
Address of Employer: [insert street/city/country] 
 
Reason(s) for Notice to Correct: [indicate main 
reason(s), attach copy of Notice to Correct] 
 
Whether Remedies taken: (Yes/No) 
(If yes, attach Engineer’s certificate) 
 
Current Status of Contract: (indicate 
completed/ongoing/ referred to dispute resolution 
mechanism etc) 
 

[insert amount] 

 
…………………………………… 

         Signature of the Bidder 

 

The foregoing non performing contracts listed in schedule no.  09 (a) having been duly read over 

and explained by me to the Affirmant and he having understood the contents of same, signed 

before me at …………………………..    [Place], on this …………………….. 2024 [date] 

………………………….. 

Attorney at Law 

Note – if does not provide all non performing contracts shall be treated as non - responsive according to the clause 3.3 of 
ITB 
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Schedule No. 09 (b) 

Non-Performance Contracts – Terminated  
 

[The following table shall be filled in for the bidder and for each partner of a Joint Venture] 
 

Date: 
Contract No.: 
Bidder’s Legal Name:                                        
Bidder’s Party Legal Name:    

1. History of Non Performing Contracts – Terminated Contracts 
 

Non-Performing 
Contracts 

 
 
 
 

Choose one of the following 
 
Termination of contracts due to the Contractor’s default did  not  o c c u r  within last  five 
(5) years prior to 11th of July 2024 specified  in  Section  II, Bidding Data, sub clause 4.2 (h) 
 
Termination of Contracts due to the Contractor’s default occurred within last five (5) years  

prior to 11th of July 2024 specified in Section II, Bidding Data, sub clause 4.2 (h) 

 
 

Year 

Non 
Performed 
Portion of  

Contract (Rs) 

 
 

Contract Identification 

Total Contract 
Amount  

(LKR) 

[insert 
year] 

[insert   amount 
and 
percentage] 

Contract   Identification:   [indicate   complete   
contract 
name, number, and any other identification] 
 
Name of Employer: [insert full name] 
 
Address of Employer: [insert street/city/country] 
 
Reason(s) for non-performance/termination: 
[indicate main reason(s), attach relevant details] 
 
Current Status of Contract: (indicate 
completed/ongoing/ referred to dispute resolution 
mechanism etc) 
 
 

[insert amount] 

 
 

…………………………………………. 

         Signature of the Bidder 

 

The foregoing  non performing contracts listed in schedule no. 09 (b) having been duly read over 

and explained by me to the Affirmant and he having understood the contents of same, signed 

before me at …………………………..    [Place], on this …………………….. 2024 [date] 

 

………………………….. 

Attorney at Law 

 
Note – if does not provide all non performing contracts shall be treated as non - responsive according to the clause 3.3 of 
ITB 
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Schedule No. 10 
 Pending Litigation and Arbitration 

Each Bidder must fill out this form if so required under Criterion 4.2 (i) of Section 2, Bidding Data to 
describe any pending litigation or arbitration formally commenced against it.  

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the Joint 
Venture Partner’s name below: 

Joint Venture Partner: ___________________ 

Pending Litigation and Arbitration 

Choose one of the following 

 
         No Pending Litigation and Arbitration in accordance with section II, Bidding Data, sub clause 4.2 (i) 

 

         Below is a description of all pending litigation and arbitration in accordance with section II, Bidding 
Data, sub clause 4.2 (i) 

 

Year of 
Dispute 

Amount of 
Dispute 

Outcome as 
percentage of 

Net worth  

Contract Identification Total Contract 
Amount 

   Contract Identification (insert 
contract name, number and any 
other identification) 
 
Name of Employer (insert full 
name) 
 
Address of Employer (insert 
street, city, town) 
 
Matter in dispute (indicate 
main issues in dispute) 
 
Status of dispute (indicate if it 
is being treated by the 
adjudicator, under arbitration or 
being dealt with by the judiciary) 

 

 
 

…………………………………… 

         Signature of the Bidder 

 

The foregoing  details in the schedule no. 10  having been duly read over and explained by me to 

the Affirmant and he having understood the contents of same, signed before me at 

…………………………..    [Place], on this …………………….. 2024 [date] 

………………………….. 

Attorney at Law 

 

 
Note – if does not provide all pending litigation arbitration shall be treated as non responsive according to the clause 3.3 
of ITB 
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SECTION – 11 
 

STANDARD FORMS (BID) 
 

FORM NO. 06: Form of Bid Security  
FORM NO. 07: Form for the Affidavit for the Current Contractual Commitments 
FORM NO. 08: For Letter from the Bank for Granting of A Revolving Line of Credit 
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FORM OF BID SECURITY 
 

[this Guarantee form shall be filled in accordance with the  instructions indicated in brackets] 
…………………………………………………………………………………………………[insert issuing agency’s name, and address of 
issuing branch or office] 
 
Beneficiary:   Director General, Road Development Authority, “MagaNeguma Mahamedura” 216, Denzil 
Kobbekaduwa mawatha, Battaramulla, Sri Lanka. 
 
Date: …………………………….[insert (by issuing agency) date]  
 
BID GUARANTEE No.:  …………………………….[insert (by issuing agency) number]  
 

We have been informed that ………………………………………………….insert (by issuing agency) name of 
the Bidder] ( hereinafter called “the Bidder”) has submitted to you its bid dated ……………………. 
[insert (by issuing agency) date] (hereinafter called “the Bid”) for the execution of execute 

‘RECTIFICATION OF BRIDGE NO. 20/4 ON THUDELLA – PAMUNUGAMA -THALAHENA – NEGOMBO 

ROAD (B425)’ under Contract No: RDA/MM/WP/GOSL(WB)/2024/04    
 
Furthermore, we understand that, according to your conditions, Bids must be supported by a Bid Guarantee. 
 
At the request of the Bidder, we …………………………………………….[insert name of issuing agency] hereby 
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of 
……………………………[insert amount in figures] ……………………………..[insert amount in words]  upon receipt by us 
of your first demand in writing accompanied by a written statement stating that Bidder is in breach of its 
obligation(s) under the bid conditions, because the Bidder: 
 

i. has withdrawn its Bid during the period of bid validity specified; or 
ii. does not accept the correction of errors in accordance with the Instruction to Bidders 

(hereinafter “the ITB”)  of the IFB or 
iii. having been notified of the acceptance of its Bid by the Employer during the period of bid 

validity, 
 (i) fails or refuses to execute the Contract Form, if required, or 
 (ii) fails or refuses to furnish the Performance Security, in accordance with the ITB.   

 
This Guarantee shall expire:  

(a) if the Bidder is the successful bidder, upon our receipt of copies of the Contract signed by the Bidder 
and of the Performance Security issued to you by the Bidder; or 

 (b) if the Bidder is not successful bidder, upon the earlier of the successful bidder furnishing the 
performance security, otherwise it will remain in force up to ……………………..(insert date ) 

 
Consequently, any demand for payment under this Guarantee must be received by us at the office on or 
before that date. 
 
Signature and the Seal of the Guarantor: 
Name of the Organization ………………………………………………………………... 
Date: ……………………………………………………. 
Witness: ………………………………………………... 

 
Note: Any bid security which has deviated from this bid Security format shall be considered as non responsive
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 FORM FOR THE AFFIDAVIT FOR THE CURRENT CONTRACTUAL COMMITMENTS 
 
Chairman, 
Road Development Authority Procurement Committee. 
 
In accordance with the Clause 4.2 of the Instructions to Bidders, I (We) declare that the outstanding 
Contract Commitments of ……………………………. (Name of the Bidder (s) is as follows.  I (We) further 
declare that all the outstanding contract commitments are listed below.  

 

Specialty 
Name of the 

Contract 
Name of the Client 

Initial Contract 

Amount (Rs.) 

Outstanding Work  

(Rs.) 

Highways* 

    

    

    

    

Bridges* 

    

    

    

    

Buildings* 

    

    

    

    

Irrigation* 

    

    

    

    

#     

    

    

    

Total  

             

                        …………………………………………. 

         Signature of the Bidder 
 

The foregoing  Affidavit having been duly read over and explained by me to the Affirmant and he 

having understood the contents of same, signed before me at …………………………..    [Place], on this 

…………………….. 2024 [date] 

………………………….. 

Justice of The Peace  
 

* Add additional rows to include all the current projects if needed 

# Add additional speciality to include all the current projects 

 

Note – if does not provide all contract commitment shall be treated as non responsive according to the clause 3.3 of ITB 
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 FOR LETTER FROM THE BANK FOR GRANTING 
OF A REVOLVING LINE OF CREDIT 

 
 
FROM:   …………………………………………… 

     ……………………………………………. 

    ……………………………………………. 

    ……………………………………………. 

 

TO        :  Director General, 
Road Development Authority (RDA) 

    “MagaNeguma Mahamedura ” 
    216, Denzil Kobbekaduwa mawatha, 

Battaramulla 
    Sri Lanka 
 
 
 
SUB :  Letter from the Bank for providing a line of credit in favour  

of (1) …………………………………….. in case of award to them of works for the 

Contract of execute RECTIFICATION OF BRIDGE NO. 20/4 ON 

THUDELLA – PAMUNUGAMA -THALAHENA – NEGOMBO ROAD 

(B425), under contract No: RDA/MM/WP/GOSL(WB)/2024/04 

 
Dear Sir, 

 

We (2) ……………………………………..bankers of (3) ………………….hereby agree to grant revolving line 

of credit for an amount of Sri Lanka Rupees …………………..  for the purpose of the execution of 

the Civil Work Contracts under the Contract of   execute  RECTIFICATION OF BRIDGE NO. 20/4 

ON THUDELLA – PAMUNUGAMA -THALAHENA – NEGOMBO ROAD (B425) Contract No: 

RDA/MM/WP/GOSL(WB)/2024/04.  This revolving line of credit will be maintained until the 

works are taken over by the RDA. 

 
Signature and the Seal of the Guarantor: 
Name of the Organization ………………………………………………………………... 
Date: ……………………………………………………. 
Witness: ………………………………………………... 

 
Notes 
(1) Name of Beneficiary / Bidder 

(2) Name of Bank 

(3) Name of Beneficiary / Bidder 

(4) No conditional line of credit will be accepted and any letter of line of credit, which has deviated 
from the specimen format, shall be treated as non – responsive. 
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SECTION – 10 
 

DRAWINGS 
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