

Western Province

District	Package No	Contract No	Contract Description			Scope Summary	Project Duration
			Contract Name	Road Name	Chainage/Reference		
Colombo	1	RDA/DRP/WP/COL/AVI/01	Rehabilitation / Improvement and Drain and Shoulder Construction on Colombo - Ratnapura - Wellawaya - Batticloa Road (38+200 - 60+950)	Colombo - Ratnapura - Wellawaya - Batticloa	Locations Within 38+200 - 60+950	Drain And Shoulder Construction	2 months
	2	RDA/DRP/WP/COL/AVI/02	Rehabilitation / Improvement of Damage Sections on Colombo - Hanwella Low Level Road (23+000 - 26+715) & Hanwella Cross Road (0+000 - 0+800)	Colombo - Hanwella Low Level Road & Hanwella Cross Road	(23+000 - 26+715), (0+000 - 0+800)	Asphalt Overlay, Shoulder Repair, Drain Construction And Gabion Wall Construction	3 months
	3	RDA/DRP/WP/COL/AVI/03	Rehabilitation / Improvement and Asphalt Overlaying on Colombo Horana Road (10+500 - 13+500)	Colombo - Horana Road	(10+500 - 13+500)	Asphalt Overlay	2 months
	4	RDA/DRP/WP/COL/AVI/04	Rehabilitation / Improvement and Asphalt Overlaying on Mampe Kottawa Road (0+750 - 3+400) (5+100 - 6+120)	Mampe - Kottawa	(0+750 - 3+400) (5+100 - 6+120)	Asphalt Overlay	2 months
	5	RDA/DRP/WP/COL/AVI/05	Rehabilitation / Improvement and Asphalt Overlaying on Panagoda Henpita Road (0+000 - 6+440)	Panagoda Henpita Road	(0+000 - 6+440)	Asphalt Overlay	2 months
	6	RDA/DRP/WP/COL/COL/06	Rehabilitation / Improvement of Allen Avenue (0+000- 2+000)	Allen Avenueue	0+000- 2+000	Asphalt Overlay	3 months
	7	RDA/DRP/WP/COL/COL/07	Rehabilitation / Improvement of Colombo Hanwella Road (0+370 - 20+400)	Colombo - Hanwella	0+370 - 20+400	Asphalt Overlay/ Drainage / Culvert construction	3 months
	8	RDA/DRP/WP/COL/COL/08	Rehabilitation / Improvement of Korawella Egodaunya Road section 1 (0+000 - 3+000)	Korawella - Egodaunya	(0+000 - 3+000)	Asphalt Overlay	3 months
	9	RDA/DRP/WP/COL/COL/09	Rehabilitation / Improvement of Korawella Egodaunya Road section 2 (3+000 - 6+300)	Korawella - Egodaunya	(3+000 - 6+300)	Asphalt Overlay	3 months
	10	RDA/DRP/WP/GAM/GAM/10	Rehabilitation / Improvement of Old Minuwangoda Gampaha - Miriswatta Road (9+000 - 10+000) and Minuwangoda - Gampaha Road (0+000 - 5+300)	Old Minuwangoda Gampaha - Miriswatta Road	9+000 - 10+000	Asphalt Overlay	3 months
			Minuwangoda - Gampaha Road	0+000 - 5+300	Asphalt Overlay		
	11	RDA/DRP/WP/GAM/GAM/11	Rehabilitation / ImprovementImprovements of Kelaniya - Mudungoda Road (6+500 - 29+100)	Kelaniya - Mudungoda Road	6+500 - 29+100	Asphalt Overlay	3 months
	12	RDA/DRP/WP/GAM/GAM/12	Rehabilitation / Improvement of Acces Road to Peliyagoda interchange (0+000 - 2+100), Colombo - Kandy Road (6+500-19+000) and Kelaniya - Waragoda Road (0+000-3+220)	Acces Road to Peliyagoda interchange	0+000 - 2+100	Asphalt Overlay	3 months
				Colombo - Kandy	6+500-19+000	Asphalt Overlay	
				Kelaniya - Waragoda	0+000-3+220	Asphalt Overlay	
13	RDA/DRP/WP/GAM/GAM/13	Rehabilitation / Improvement and Culvert Constructions on Aluthgama- Vigoda Road at 1+650, on Katunayake - Veyangoda Road at 15+940, on Minuwangoda - Miriswatta - Katana Road at 3+700, on Dunagaha- Nilpanagoda Road at 4+900, on Kadawatha - Mawaramandiya Road at 2+800 and on Makola - Udupila Road at 3+200	Aluthgama- Vigoda	1+650	Culvert construction	3 months	
			Katunayake - Veyangoda Road	15+940	Culvert construction		
			Minuwangoda - Miriswatta - Katana	3+700	Culvert construction		
			Dunagaha- Nilpanagoda	4+900	Culvert construction		
			Kadawatha - Mawaramandiya	2+800	Culvert construction		
Makola - Udupila	3+200	Culvert construction					

District	Package No	Contract No	Contract Description			Scope Summary	Project Duration
			Contract Name	Road Name	Chainage/Reference		
Gampaha	14	RDA/DRP/WP/GAM/GAM/14	Rehabilitation / Improvement of Samurdhi Mawatha (5+000-7+000), Katunayake - Veyangoda Road (10+000-16+000), Ja ela - Ekala - Gampaha - Yakkala Road (11+000-12+500), Colombo - Kandy Road (17+000-32+000) and Kiribathgoda - Hunupitiya road (0+000-2+500)	Samurdhi Mawatha	5+000-7+000	Shoulder Construction	3 months
				Katunayake - Veyangoda	10+000-16+000	Shoulder Construction	
				Ja ela - Ekala - Gampaha - Yakkala	11+000-12+500	Shoulder Construction	
				Colombo - Kandy	17+000-22+000 22+000-32+000	Shoulder Construction	
				Kiribathgoda - Hunupitiya	0+000-2+500	Shoulder Construction	
	15	RDA/DRP/WP/GAM/NEG/15	Rehabilitation / Improvement of Peliyagoda-Puttalam Road (18+000-28+000)	Peliyagoda-Puttalam	18+000-28+000		9 months
	16	RDA/DRP/WP/GAM/NEG/16	Rehabilitation / Improvement of Peliyagoda-Puttalam Road (31+000-38+000)	Peliyagoda-Puttalam	31+000-38+000		6 months
	17	RDA/DRP/WP/GAM/NEG/17	Rehabilitation / Improvement of Negombo-Aluthepola Road (2+500-4+500)	Negombo-Aluthepola	2+500-4+500	Asphalt Overlay, Drainage construction, Shoulder construction	4 months
	18	RDA/DRP/WP/GAM/NEG/18	Rehabilitation / Improvement of Kadawatha-Ragama-Welisara Road (3+000-8+050)	Kadawatha-Ragama-Welisara	3+000-8+050		7 months
	19	RDA/DRP/WP/GAM/NEG/19	Rehabilitation / Improvement of Negombo-Mirigama Road (5+000-6+000) and Negombo-Giriulla Road (29+000-34+000)	Negombo-Mirigama	5+000-6+000		
				Negombo-Giriulla	29+000-34+000		
	20	RDA/DRP/WP/GAM/NIT/20	Rehabilitation / Improvement of Bothale Mirigama Road (3+750-4+800), Warakapola Kandalama Road (7+000-8+000), (8+500-9+000) & (9+500-10+900), Negombo Mirigama Road and Construction of Gabion Wall on Colombo - Kandy Road at 54+950, Warakapola Kandalama Road at Culvert No. 10/4 LHS and Widening of Culvert Nos. 4/1 LHS 4/3 Bothsides and Reconstruction of Culvert No. 4/2 on Veyangoda Banduragoda Road	Colombo - Kandy	54+950-55+093	Construction of Gabion wall	3 months
				Veyangoda Banduragoda	4/1,4/2,4/3	Culvert construction	
				Bothale Mirigama	3+750-4+800	Asphalt Overlay	
				Warakapola Kandalama	7+000-8+000, 8+500-9+000 & 9+500-10+900	Asphalt Overlay	
				Negombo-Mirigama	29+000-30+580	Asphalt Overlay	
	21	RDA/DRP/WP/GAM/NIT/21	Rehabilitation / Improvement of Hanwella Urapola Road (3+000 - 10+100), Structure Construction on Delgoda Dompe Giridara Road (0+000- 10+070) and Urapola Wathuragama Road (0+000- 7+080) and Drain Construction on Negombo-Mirigama road (21+000 - 30+580)	Hanwella Urapola	7+950 -8+100 & 9+900-10+100	Asphalt Overlay	3 months
				Hanwella Urapola	0+000- 24+750 (Selected Sections)	Asphalt Overlay	
				Delgoda Dompe Giridara	0+000- 10+070 (Selected Sections)	Asphalt Overlay, Drainage construction, Construction of Gabion wall	
				Urapola Wathuragama	0+000- 7+080 (Selected Sections)	Culvert construction, Drainage construction	
				Negombo-Mirigama	26+684-27+794 LHS & RHS	Culvert construction, Drainage construction	
	22	RDA/DRP/WP/GAM/NIT/22	Rehabilitation / Improvement of Delgoda Dompe Giridara Road (Selected Sections between 2+000-12+100)	Delgoda Dompe Giridara	2+000-12+100 Selected sections	Asphalt Overlay	3 months
	23	RDA/DRP/WP/GAM/NIT/23	Rehabilitation / Improvement of Kalagedihena Veyangoda Road (0+000 -3+000), Pasyala Attanagalla Road (0+000 - 6+400) and Colombo - Kandy Road (38+620 -38+720)	Kalagedihena Veyangoda	0+000 -3+000	Asphalt Overlay	4 months
Pasyala Attanagalla Road				0+000 - 6+400	Asphalt Overlay		
Colombo - Kandy				38+620 -38+720	Asphalt Overlay		

District	Package No	Contract No	Contract Description			Scope Summary	Project Duration
			Contract Name	Road Name	Chainage/Reference		
	24	RDA/DRP/WP/GAM/NIT/24	Rehabilitation / Improvement of Nall Mirigama Road (0+000-6+000), Pasyala Giriulla Road (10+000-11+000) and Fixing W- Railling on Danowita Mirigama Road between 4/5 - 4/6 bothside and Reconstruction of Culvert No. 9/1 on Kotadeniyawa Mirigama Road	Nall Mirigama Road	0+000-6+000	Asphalt Overlay	3 months
				Pasyala Giriulla	10+000-11+000 Selected sections	Asphalt Overlay	
				Danowita Mirigama	between 4/5 - 4/6	Fixing W- Railling	
				Kotadeniyawa Mirigama	9/1	Culvert construction	
Sabaragamuwa Province							
RATHNAPURA	1	RDA/DPR/SAB/RAT/EMB/01	Rehabilitation / Improvement of Kalawana-Deepdeen - Rakwana Road (15+000-46+000)	Kalawana – Deepdeen - Rakwana	15+000 – 46+000	Surface application, Drainage, Culvert, Retaining wall Construction,	3 months
	2	RDA/DRP/SAB/RAT/EMB/02	Rehabilitation / Improvement of Pelmadulla - Embilipitiya-Nonagama Road (40+500-43+300)	Pelmadulla – Embilipitiya - Nonagama	40+500 - 43+300	Surface application, Drainage, Culvert Construction, Road marking	3 months
	3	RDA/DRP/SAB/RAT/EMB/03	Rehabilitation / Improvement of Embilipitiya - Panamura - Buluthota Road (0+000-39+000)	Embilipitiya – Panamura - Buluthota	0+000 - 39+000	Surface application, Drainage, Culvert, Retaining wall Construction, Road marking	3 months
	4	RDA/DRP/SAB/RAT/EMB/04	Rehabilitation / Improvement of Galle - Deniyaya-Madampe Road (88+000-95+000)	Galle – Deniyaya – Madampe	88+000-95+000	Surface application, Drainage, Culvert, Retaining wall Construction, Road marking	3 months
	5	RDA/DPR/SAB/RAT/EMB/05	Rehabilitation / Improvement of Pelmadulla-Embilipitiya-Nonagama Road (30+000-32+850)	Pelmadulla – Embilipitiya - Nonagama	30+000 - 32+850	Surface application, Drainage, Culvert, Retaining wall Construction, Road marking	3 months
	6	RDA/DRP/SAB/RAT/EMB/06	Rehabilitation / Improvement of Pelmadulla - Embilipitiya-Nonagama Road (33+500-36+500)	Pelmaudlla - Embilipitiya-Nonagama	33+500-36+500	Surface application, Drainage Construction, Road marking	3 months
	7	RDA/DRP/SAB/RAT/EMB/07	Rehabilitation / Improvement of Pelmadulla - Embilipitiya-Nonagama Road (37+000-40+000)	Pelmadulla – Embilipitiya - Nonagama	37+000 - 40+000	Surface application, Drainage, Culvert Construction, Road marking	3 months
	8	RDA/DRP/SAB/RAT/EMB/08	Rehabilitation / Improvement of Pelmadulla - Embilipitiya - Naonagama Road (43+700-47+000)	Pelmadulla – Embilipitiya - Nonagama	43+700-47+000	Surface application, Drainage, Culvert Construction, Road marking	3 months
	9	RDA/DRP/SAB/RAT/EMB/09	Rehabilitation / Improvement of Pelmadulla - Embilipitiya - Naonagama Road (47+100 - 50+400)	Pelmadulla – Embilipitiya - Nonagama	47+100-50+400	Surface application, Drainage, Culvert Construction, Road marking	3 months
	10	RDA/DRP/SAB/RAT/EMB/10	Rehabilitation / Improvement of Pelmadulla - Embilipitiya - Nonagama Road (50+500 - 53+100) & Embilipitiya - Morawaketiya - Kiribbanara - Udamawara Road (0+000-5+500)	Pelmadulla – Embilipitiya - Nonagama	50+500 - 53+100	Surface application, Drainage, Culvert Construction, Road marking	3 months
				Embilipitiya - Morawaketiya - Kiribbanara - Udamawara	0+000-5+500		
	11	RDA/DRP/SAB/RAT/EMB/11	Rehabilitation / Improvement of Weligepola-Hadagiriya - Kapugala (2+000-11+000)	Weligepola-Hadagiriya-Kapugala	2+000 - 11+000	Surface application, Drainage, Culvert, Retaining wall Construction, Road marking	3 months
12	RDA/DRP/SAB/RAT/EMB/12	Rehabilitation / Improvement of Galle -Deniyaya-Madampe Road (95+000-100+000)	Improvement Galle -Deniyaya-Madampe	95+000 - 100+000	Surface application, Drainage, Culvert, Retaining wall Construction, Road marking	3 months	

District	Package No	Contract No	Contract Description			Scope Summary	Project Duration
			Contract Name	Road Name	Chainage/Reference		
KEGALLE	13	RDA/DRP/SAB/KEG/KEG/13	Rehabilitation / Improvement of damage locations at Ambepussa Kurunegala Trincomalee Road, Warakapola Kandalama Road, Warakapola Bypass Road, Morontota Arandara Road, Galigamuwa Ruwanwella Road, Gevilipitiya Hettimulla Road, Kegalle Bulattkohupitiya, Karawanella Road, Mawanella Hemmathagama Gampola Road and Rambukkana Mawanella Road in Kegalle Executive Engineers Division.	Ampebussa -Kurunegala - Trincomalee		Surface application, Drainage, Culvert, Retaining wall Construction, Road marking	3 months
				Warakapola-Kandalama			
				Warakapola Bypass			
				Morontota -Arandara			
				Galigamuwa- Ruwanwella			
				Gevilipitiya -Hettimulla			
				Kegalle -Bulattkohupitiya - Karawanella			
				Mawanella -Hemmathagama - Gampola			
		Rambukkana - Mawanella					
14	RDA/DRP/SAB/KEG/KEG/14	Rehabilitation / Improvement of Damaged Locations in Colombo Kandy Road from 56+050-98+950	Colombo - Kandy	56+050 - 98+950	Surface application, Drainage, Retaining wall Construction, Road marking	3 months	
15	RDA/DPR/SAB/KEG/KEG/15	Rehabilitation / Improvement of Paragammana - Dickalla - Atugoda - Wanduradeniya Road and Nelundeniya Thunthota Galapitamada Road	Paragammana - Dickella-Atugoda- Wanduradeniya Nelundeniya - Thunthota - Galapitamada		Surface application, Drainage, Culvert, Retaining wall Construction, Road marking	3 months	
16	RDA/DPR/SAB/KEG/KEG/16	Rehabilitation / Improvement of Kegalle Siyambalapitiya Dewalegama Road, Polgahawela Kegalle Road and Mawanella Aranayaka Horewela Road	Kegalle - Siyambalapitiya - Dewalegama		Surface application, Drainage, Culvert, Retaining wall Construction, Road marking	3 months	
			Polgahawela - Kegalle Mawanella - Aranayaka- Horewela				
RATHNAPURA	17	RDA/DRP/SAB/RAT/PEL/17	Rehabilitation / Improvement of Balangoda - Bowatta-Kalthota Road (24+000-26+000)	Balangoda - Bowatta - Kalthota	24+000 - 26+000	Surface application, Drainage, Culvert, Retaining wall Construction, Road marking	3 months
	18	RDA/DRP/SAB/RAT/PEL/18	Rehabilitation / Improvement of Oluganthota - Pinnawala - Bagawanthalawa (26+000-30+000) & Retaining wall construction (Oluganthota - Pinnawala - Bagawanthalawa Road 26/1-26/2 LHS)	Olubanthota - Pinnawala - Bagawanthalawa	26+000 - 30+000	Surface application, Drainage, Culvert, Retaining wall Construction, Road marking	3 months
					Retaining wall Construction (26/1-26/2)		
	19	RDA/DRP/SAB/RAT/PEL/19	Rehabilitation / Improvement and Retaining wall Construction of (Galle - Deniyaya - Madampe Road 144/1 - 144/2 RHS, 135-136/1 LHS & RHS, 137/5-137/4 LHS) & Pelmadulla - Embilipitiya - Nonagama Road 10/4 LHS, 18/1-18/2 LHS)	Galle - Deniyaya - Madampe	144/1-144/2-RHS, 135-136/1 (LHS) (RHS), 137/5-137/4 LHS	Drainage, Retaining wall Construction	3 months
				Pelmadulla - Embilipitiya - Nonagama	10/4 LHS, 18/1-18/2 LHS)		
	20	RDA/DPR/SAB/RAT/PEL/20	Rehabilitation / Improvement of Pelmadulla - Embilipitiya - Nonagama (2+050 - 4+320) & Retaining wall Construction on Pelmadulla - Embilipitiya - Nonagama Road 5/4 - 5/5 (LHS)	Pelmadulla - Embilipitiya - Nonagama	2+050 - 4+320	Surface application, Drainage, Retaining wall Construction, Road marking	3 months
				Pelmadulla - Embilipitiya - Nonagama	5/4 - 5/5 LHS		
21	RDA/DRP/SAB/RAT/PEL/21	Rehabilitation / Improvement of Pabahinna - Kubalgama - Rajawaka - Kapugala Road (2+000-7+700) & Retaining wall Construction of Colombo - Rathnapura - Wellawaya- Batticaloa Road (156/2 (RHS), 155/6, 133/7 - 133/8 (RHS), 122/5- 122/4 (RHS)	Pabahinna - Kubalgama - Rajawaka - Kapugala	2+000 - 7+700	Surface application, Drainage, Retaining wall Construction, Road marking	3 months	
			Colombo - Rathnapura - Wellawaya - Batticaloa	(156/2 (RHS), 155/6, 133/7 - 133/8 (RHS), 122/5- 122/4 (RHS)			

District	Package No	Contract No	Contract Description			Scope Summary	Project Duration
			Contract Name	Road Name	Chainage/Reference		
RATHNAPURA	22	RDA/DRP/SAB/RAT/RAT/22	Rehabilitation / Improvement and Asphalt Overlaying on Ayagama - Kukulegama Road	Ayagama - Kukulegama		Surface application, Drainage, Culvert Construction, Road marking	3 months
	23	RDA/DRP/SAB/RAT/RAT/23	Rehabilitation / Improvement and Construction of Retaining structures on Thirawanaketiya Agalawatta Road (27/7-27/8) (27/8-27-9) (29/2-29/3) and Kalawana Deepdeen Rakwana Road (7 km)	Thiriwanaketiya Agalawatta	(27/7-27/8) (27/8-27-9) (29/2 - 29/3)	Retaining wall Construction	3 months
				Kalawana Deepdeen Rakwana	7 km		
	24	RDA/DRP/SAB/RAT/RAT/24	Rehabilitation / Improvement and Asphalt Overlaying on Kalawana - Deepdeen Rakwana (4+255-9+809)	Kalawana - Deepdeen- Rakwana	(4+255 - 9+809)	Surface application, Drainage, Culvert, Retaining wall Construction, Road marking	3 months
	25	RDA/DPR/SAB/RAT/RAT/25	Rehabilitation / Improvement and Asphalt Overlaying on Malwana Charney (6+020 - 11+000) & Construction of Gabion Wall at 2+510, 2+847	Malwana Charney	6+020 - 11+000	Surface application, Drainage, Culvert, Retaining wall Construction, Road marking	3 months
				Gabion Wall	2+510, 2+847		
26	RDA/DRP/SAB/RAT/RAT/26	Rehabilitation / Improvement of Malwana Charney Road (11+000 - 14+972)	Malwana Charney	11+100 - 14+972	Surface application, Drainage, Culvert, Retaining wall Construction, Road marking	3 months	
KEGALLE	27	RDA/DRP/SAB/KEG/RUW/27	Rehabilitation / Improvement of Dedugala - Pelampitiya - Dolosbage Road	Dedugala - Pelampitiya - Dolosbage		Surface application, Drainage, Culvert, Retaining wall Construction, Road marking	3 months
	28	RDA/DRP/SAB/KEG/RUW/28	Rehabilitation / Improvement of Bulathkohupitiya Dedugala Road, Warakapola - Ruwanwella Road, Alawathura - Yatapana - Kotiyakumbura Road and Avissawella - Hatton - Nuwaraeliya Road	Bulathkohupitiya - Dedugala	Selected Location	Surface application, Drainage, Culvert, Retaining wall Construction,	3 months
				Warakapola - Ruwanwella			
				Alawathura - Yatapana - Kotiyakumbura			
				Avissawella - Hatton - Nuwaraeliya			
	29	RDA/DRP/SAB/KEG/RUW/29	Rehabilitation / Improvement of Dehiowita - Daraniyagala - Nooriya Road (From 13+845 to 23+850)	Dehiowita - Daraniyagala - Nooriya	13+845 - 23+850	Surface application, Drainage, Culvert, Retaining wall Construction, Road marking	3 months
	30	RDA/DRP/SAB/KEG/RUW/30	Rehabilitation / Improvement of Dehiowita - Daraniyagala - Nooriya Road (From 23+850 to 27+960)	Dehiowita - Daraniyagala - Nooriya	23+850 - 27+960	Surface application, Drainage, Culvert, Retaining wall Construction, Road marking	3 months
	31	RDA/DRP/SAB/KEG/RUW/31	Rehabilitation / Improvement of Kegalle - Bulathkohupitiya - Karawanella Road	Kegalle - Bulathkohupitiya - Karawanella	Selected Location	Surface application, Drainage, Culvert, Retaining wall Construction, Road marking	3 months
	32	RDA/DRP/SAB/KEG/RUW/32	Rehabilitation / Improvement of Meegammana - Kurupetta - Daigala Road and Thalduwa - Mewitigammana Road	Meegammana - Kurupetta - Daigala	Selected Location	Surface application, Drainage, Culvert, Retaining wall Construction, Road marking	3 months
				Thalduwa - Mewitigammana			
33	RDA/DRP/SAB/KEG/RUW/33	Rehabilitation / Improvement of Yatiyanthota - Poonagala - Meenagala Road (from 3+760 - 6+760) km	Yatiyanthota - Poonagala - Meenagala	3+760 - 6+760	Surface application, Drainage, Culvert, Retaining wall Construction, Road marking	3 months	
34	RDA/DRP/SAB/KEG/RUW/34	Rehabilitation / Improvement of Yatiyanthota - Poonagala - Meenagala Road (from 6+760 - 9+000)	Yatiyanthota - Poonagala - Meenala	6+760 - 9+000	Surface application, Drainage, Culvert, Retaining wall Construction, Road marking	3 months	

District	Package No	Contract No	Contract Description			Scope Summary	Project Duration
			Contract Name	Road Name	Chainage/Reference		
	35	RDA/DRP/SAB/KEG/RUW/35	Rehabilitation / Improvement of Yatiyanthota - Poonagala - Meenagala Road (From 13+400 - 18+200)	Yatiyanthota - Poonagala - Meenagala	13+400 - 18+200	Surface application, Drainage, Culvert, Retaining wall Construction, Road marking	3 months
	36	RDA/DRP/SAB/KEG/RUW/36	Rehabilitation / Improvement of Yatiyanthota - Poonagala - Neebagaka Road (From 18+200 - 23+000)	Yatiyanthota - Poonagala - Meenagala	18+200 - 23+000	Surface application, Drainage, Culvert, Retaining wall Construction, Road marking	3 months
North Western Province							
KURUNEGALA	1	RDA/DRP/NWP/KURU/KULI/01	Rehabilitation / Improvement of Pannala Kuliyaipitiya Road (0+000-16+250), Dandagamuwa Udawela Road (0+000 - 12+930), Marawila Udubaddawa Road (0+000 - 38+850), Narammala Dankotuwa Road (0+000-14+620) and Alawwa Maharagama Road (16+800 - 54+200) Kuliyaipitiya EE Division	Pannala Kuliyaipitiya	0+000-16+250	Retaining wall	4 Months
				Dandagamuwa Udawela	0+000 - 12+930	Retaining wall	4 Months
				Marawila Udubaddawa road	10+570 - 19+550	Retaining wall	4 Months
				Marawila Udubaddawa road	0+000 - 38+850	Retaining wall	4 Months
				Narammala Dankotuwa Road	0+000-14+620	Retaining wall	4 Months
				Alawwa Maharagama road	16+800 - 54+200	Retaining wall	4 Months
	2	RDA/DRP/NWP/KURU/KURU/02	Rehabilitation / Improvement and Structure Improvement of Mallowapitiya Rambodagalla Keppitigala Road (30+943 - 33+858) and Structure Improvement of Katugasthota Kurunegala Puttalam Road	Katugasthota Kurunegala Puttalam Road	16+362 - 16+850	Retaining wall	3 Months
				Mallowapitiya Rambodagalla Keppitigala Road	30+943 - 33+858	Retaining wall Rubble Pitching	3 Months
	3	RDA/DRP/NWP/KURU/KURU/03	Rehabilitation / Improvement of Mawathagama Muwankanda Road (1+335 - -6+291)	Mawathagama Muwankanda Road	1+335 - -6+291	Retaining wall	3 Months
	3	RDA/DRP/NWP/KURU/KURU/04	Rehabilitation / Improvement of Thalgodapitiya Yatawaththa Road (9+100 - 14+650)	Thalgodapitiya Yatawaththa Road	9+100 - 14+650	Retaining wall Rubble Pitching	3 Months
	4	RDA/DRP/NWP/KURU/KURU/05	Rehabilitation / Improvement of Muththettugala Hiripitiya Road & Vilakatupoth Ganewaththa Kumbukgete Road	Muththettugala Hiripitiya Road & Vilakatupotha Ganewatta Kumbukgete road	10+880 - 11+080 9+130-9+400	Rip-Rap Hard shoulder	3 Months
	6	RDA/DRP/NWP/KURU/MAH O/06	Rehabilitation / Improvement of Galgamuwa - Nikawewa Road, Danikithawa - Ambanpola Road, Nikaweratiya - Moragollagama - Siyambalangamuwa Road, Malsiripura - Rambe Road, Ibbagamuwa - Kumbukgate - Madagalla Road, Hiripitiya - Galtenwewa Road, Padeniya - Anuradapura Road and Katugasthota - Kurunegala Puththalama in Maho EE Division	Galgamuwa - Nikawewa Road	6+000-20+000	Hard Shoulder	3 Months
				Danikithawa - Ambanpola Road	20+925 - 21+000	Hard Shoulder	
				Nikaweratiya - Moragollagama - Siyambalangamuwa Road	40+760 - 48+240	Hard Shoulder	
				Malsiripura - Rambe Road	7+500 - 9+650	Hard Shoulder	
Ibbagamuwa - Kumbukgate - Madagalla Road				16+450 - 28+680	Hard Shoulder		
Hiripitiya - Galtenwewa Road				9+580-9+680	Hard Shoulder		
Padeniya - Anuradapura				8+480-8+800	Hard Shoulder		
Katugasthota - Kurunegala - Puththalama	73+745-73 -870	Hard Shoulder					
7	RDA/DRP/NWP/KURU/MAH O/07	Rehabilitation / Improvement of Pahala Mawathagama - Kadigawa road and Rehabilitation of Kadigawa Bridge.	Pahala Mawathagama - Kadigawa Road/ PRDA Road	0+000 - 0+175	Bridge approach roads and near by road section	3 Months	

District	Package No	Contract No	Contract Description			Scope Summary	Project Duration
			Contract Name	Road Name	Chainage/Reference		
PUTTALAM	8	RDA/DRP/NWP/CHI/CHI/08	Rehabilitation / Improvement of Nainamadama – Iranavila - Chilaw Road, Bangadeniya - Adigama – Anamaduwa Road and Peliyagoda - Puttala Road in Chilaw EE Division	NAINAMADAMA-IRANAVILA-CHILAW	6+200 - 32+200	Slope Protection for Embankment, Hard Shoulder	3 Months
				BANGADENIYA - ADIGAMA - ANAMADUWA	2+200 - 13+400	Slope Protection for Embankment	3 Months
				PELIYAGODA - PUTTALA ROAD	78+100 - 93+200	Slope Protection for Embankment, U Drain	3 Months
	9	RDA/DRP/NWP/CHI/CHI/09	Rehabilitation / Improvement of Baththuluoya - Udappuwa - Andimunai Road in Chilaw EE Division	BATHTHULUOYA UDAPPUWA ANDIMUNAI ROAD	6+100	U Drains	3 Months
	10	RDA/DRP/NWP/CHI/PUT/10	Rehabilitation / Improvement of Peliyagoda Puttalam Road, Jubilee Mawatha - Thalawila Road and Anamaduwa Uswewa Galgamauwa Road in Puttalam EE Division	Peliyagoda Puttalam Road	95+000 - 97+000	Culverts & U drains	3 Months
				Asphalt Concrete laying on Jubilee Mawatha - Thalawila Road	0+900 - 1+200	Culverts & U drains	
				Anamaduwa Uswewa Galgamauwa Road		Culverts & U drains	
	11	RDA/DRP/NWP/CHI/PUT/11	Rehabilitation / Improvement of Palavi - Kalpitiya Road, Slope Protection by Concrete on Kiriyanakalli Andigama Road, Construction of Drainage & Culvert on Katugastota Kurunegala Puttalam Road in Puttalam EE Division	Palavi - Kalpitiya Road		Culverts & U drains	3 Months
				Slope Protection by Concrete on Kiriyanakalli Andigama Road		Culverts & U drains	
				Construction of Drainage & Culvert on Katugastota Kurunegala Puttalam Road		Culverts & U drains	
	12	RDA/DRP/NWP/CHI/PUT/12	Rehabilitation / Improvement of Saltern Road, Marikkar Street, Poles Road, Rest House Road, Good Shed Road, Puttalam Trincomalee Road in Puttalam EE Division	Saltern Road		Culverts & U drains	3 Months
				Marikkar Street		Culverts & U drains	
				Poles Road		Culverts & U drains	
				Rest House Road		Culverts & U drains	
				Good Shed Road		Culverts & U drains	
				Puttalam Trincomalee Road		Culverts & U drains	
	13	RDA/DRP/NWP/CHI/PUT/13	Rehabilitation / Improvement of Puttalam Marichchikaddi Road in Puttalam EE Division	Puttalam Marichchikaddi Road	6+100 - 6+850	Asphalt Concrete & road works	3 Months
				Puttalam Marichchikaddi Road	7+100 - 7+850	Asphalt Concrete & road works	
Puttalam Marichchikaddi Road				8+200 - 9+000	Asphalt Concrete & road works		
Uva Province							
	1	RDA/DRP/UVA/BAD/BAD/01	Rehabilitation / Improvement of Badulla Karametiya Andaulpotha Road (0+000-20+000 - Selected Sections) (B-036)	Badulla Karametiya Andaulpotha Road	0+000-20+000 - Selected Sections	Retaining structures and Drainage structures	5
	2	RDA/DRP/UVA/BAD/BAD/02	Rehabilitation / Improvement of Baragala Haliela Road (26+000-29+000 - Selected Sections) (AA-016)	Baragala Haliela Road	26+000-29+000 - Selected Sections	Asphalt overlay	3
	3	RDA/DRP/UVA/BAD/BAD/03	Rehabilitation / Improvement of Baragala Haliela Road (25+000-40+390 - Selected Sections) (AA-016)	Baragala Haliela Road	25+000-40+390 - Selected Sections	Retaining structures and Drainage structures	6

District	Package No	Contract No	Contract Description			Scope Summary	Project Duration
			Contract Name	Road Name	Chainage/Reference		
Badulla	4	RDA/DRP/UVA/BAD/BAD/04	Rehabilitation / Improvement of Demodara SpringValley Badulla Road (12+000-20+000) - selected Sections) (B-097)	Demodara SpringValley Badulla Road	12+000-20+000) - selected Sections	Structural improvement	7
	5	RDA/DRP/UVA/BAD/BAD/05	Rehabilitation / Improvement of Dikwella Jagulla Thalpitigala Road (0+000-5+000 - Selected Sections) (B-100)	Dikwella Jagulla Thalpitigala Road	0+000-5+000 - Selected Sections	Culvert and Retaining wall	7
	6	RDA/DRP/UVA/BAD/BAD/06	Rehabilitation / Improvement of Dikwella Jagulla Thalpitigala Road (5+000-24+000 - Selected Sections) (B-100)	Dikwella Jagulla Thalpitigala Road	5+000-24+000 - Selected Sections	Culvert and Retaining wall	7
	7	RDA/DRP/UVA/BAD/BAD/07	Rehabilitation / Improvement of Ella Passara Road (23+845-27+550 - selected sections) (B-113)	Ella Passara Road	23+845-27+550 - selected sections	Culvert,overlay and Retaining wall	6
	8	RDA/DRP/UVA/BAD/BAD/08	Rehabilitation / Improvement of Passara Madolsima Metigathenna Road (0+000-28+000 - selected sections) (B-360)	Passara Madolsima Metigathenna Road	(0+000-28+000 - selected sections	Structural improvement	7
	9	RDA/DRP/UVA/BAD/BAD/09	Rehabilitation / Improvement of Peradeniya Badulla Chenkaladi Road (124+000-160+000 - selected sections) (AA-005)	Peradeniya Badulla Chenkaladi	124+000-160+000 - selected sections	Structural improvement	7
	10	RDA/DRP/UVA/BAD/BAD/10	Rehabilitation / Improvement of Passara Madolsima Metigathenna Road (0+000-3+000) (B-360)	Passara Madolsima Metigathenna Road	0+000-3+000	AC overlaying	6
	11	RDA/DRP/UVA/BAD/BAD/11	Rehabilitation / Improvement of Passara Madolsima Metigathenna Road (3+000-5+000) (B-360)	Passara Madolsima Metigathenna Road	3+000-5+000	AC overlaying	6
	12	RDA/DRP/UVA/BAD/BAD/12	Rehabilitation / Improvement of Ella Passara Road (5+000-22+000 -Selected sections) (B-113) and Bandarawela Uva Highland Etampitiya Road (0+000-16+490) (B-043)	Ella Passara Road & Bandarawela Uva Highland Etampitiya Road	EP 5+000-22+000 - Selected sections BUE 0+000-16+490	Structural improvement	6
	13	RDA/DRP/UVA/BAD/BAN/13	Rehabilitation / Improvement of Bandarawela Liyangahawela Poonagala Road (0+000-6+000) (B-042)	Bandarawela Liyangahawela Poonagala	(0+000-6+000)	Reconstruction of damaged sections	6
	14	RDA/DRP/UVA/BAD/BAN/14	Rehabilitation / Improvement of Bandarawela Welimada Road (6+000-20+000) (B-044)	Bandarawela Welimada Road	6+000-20+000	Reconstruction of damaged sections	6
	15	RDA/DRP/UVA/BAD/BAN/15	Rehabilitation / Improvement of Peradeniya Badulla Chenkaladi Road (90+000-98+000) (AA-005)	Peradeniya Badulla Chenkaladi	90+000-98+000	Reconstruction of damaged sections	6

District	Package No	Contract No	Contract Description			Scope Summary	Project Duration
			Contract Name	Road Name	Chainage/Reference		
	16	RDA/DRP/UVA/BAD/BAN/16	Rehabilitation / Improvement of Rendapola Ambewela Road (0+000-1+435) (B-507) and Peradeniya Badulla Chenkaladi Road (77+000-90+000) (AA-005)	Rendapola Ambewela Road & Peradeniya Badulla Chenkaladi Road	(0+000-1+435) RA (77+000-90+000) PBC	Reconstruction of damaged sections	6
	17	RDA/DRP/UVA/BAD/BAN/17	Rehabilitation / Improvement of Welimada Boralanda Ohiya Horton Plains (0+000 - 32+470)(B-508)	Welimada Boralanda Ohiya Horton Plains	0+000 -32+470	Reconstruction of damaged sections	4
	18	RDA/DRP/UVA/BAD/BAN/18	Rehabilitation / Improvement of Colombo Rathnapura Wellawaya Batticaloa Road (167+750 - 213+750) (AA-004)	Colombo Rathnapura Wellawaya Batticaloa Road	167+750 - 213+750	Reconstruction of damaged sections	3
	19	RDA/DRP/UVA/BAD/BAN/19	Rehabilitation / Improvement of Haputhale Dambethenna Road (0+220 -1+735) (B-147)	Haputhale Dambethenna Road	0+220 -1+735	Construction of retaining walls	2
	20	RDA/DRP/UVA/BAD/BAN/20	Rehabilitation / Improvement of Koslanda Poonagala Road (0+000 -11+520) (B-236)	Koslanda Poonagala Road	0+000 -11+520	Reconstruction of damaged sections	3
	21	RDA/DRP/UVA/BAD/BAN/21	Rehabilitation / Improvement of Palugama Boralanda Haputhale road (0+000-26+550) (B-353)	Palugama Boralanda Haputhale road	0+000-26+550	Retaining structures	3
	22	RDA/DRP/UVA/BAD/BAN/22	Bandarawela Liyangahawela Poonagala Road (5+000 -10+000) (B-042)	Bandarawela Liyangahawela Poonagala	5+000 -10+000	Road Widening And Overlay	6
	23	RDA/DRP/UVA/BAD/BAN/23	Rehabilitation / Improvement of Wellawaya Ella Kumbalwela (14+000-30+0000 (AA-023), Ella Passara Road (0+000 -5+000) (B-113), Beragala Haliela Road (0+000 -25+000) (AA-016)	Wellawaya Ella Kumbalwela, Ella Passara, Beragala Haliela	14+000-30+000 0+000 -5+000 0+000 -25+000	Retaining walls Drains Overlay	6
	24	RDA/DRP/UVA/BAD/BAN/24	Rehabilitation / Improvement of Welimada Kirklees (0+000 -17+250) (B-471)	Welimada Kirklees	0+000 -17+250	Reconstruction of damaged sections	6
	26	RDA/DRP/UVA/BAD/MAH/26	Rehabilitation / Improvement of 51 Ulhitiya Road (0+000-2+000) &(4+750-7+000) (B-497)	51 Ulhitiya Road	0+000-2+000 &(4+750-7+000)	Asphalt overlay & culvert widening	6
	27	RDA/DRP/UVA/BAD/MAH/27	Rehabilitation / Improvement of Dambagahapitiya Pinnagolla arawa Meegahakeula Road (8+200-8+250) (B-086)	Dambagahapitiya Pinnagolla arawa Meegahakeula Road	8+200-8+250	Culvert Construction	3

District	Package No	Contract No	Contract Description			Scope Summary	Project Duration
			Contract Name	Road Name	Chainage/Reference		
Monaragala	25	RDA/DRP/UVA/MON/BIB/25	Rehabilitation / Improvement of Colombo Rathnapura Wellawaya Batticaloa Road (259+080-292+800) (AA-004), Siyabalanduwa damana Ampara Road (0+000-24+000) (AA-025) and Bibila Medagama Nakkala Road (0+000-33+240) (B-056) and Passara Monaragala Road (7+120-26+240) (AA-022)	Colombo Rathnapura Wellawaya Batticaloa Road	259+080-292+800	Gabion wall Construction	3
				Siyabalanduwa damana Ampara	0+000-24+000	Gabion wall Construction	
				Bibila Medagama Nakkala Road	0+000-33+240	Gabion wall Construction	
				Passara Monaragala	7+120-26+240	Retaining wall	
	28	RDA/DRP/UVA/MON/MON/28	Rehabilitation / Improvement of Colombo Galle Hambanthota Wellawaya Road (305+650-305+850) (AA-002)	Colombo Galle Hambanthota Wellawaya Road	305+650-305+850	Drain and Culvert Construction	3
	29	RDA/DRP/UVA/MON/MON/29	Rehabilitation / Improvement of Wellawaya Ella Kumbalwela Road (0+800-1+825) (AA-023) and Kumbukkana Okkampitiya Road (2+250-2+450) (B-513)	Wellawaya Ella Kumbalwela Road	0+800-1+825	Concrete drains, Gabion wall & Culvert Constructions	7
Kumbukkana Okkampitiya Road				2+250-2+450			
North Central Province							
ANURADHAPURA	1	RDA/DPR/NCP/ANU/ANU/01	Rehabilitation / Improvement of Andarawewa - Balaluwewa Road (21+330 - 21+ 580 Km)	Andarawewa - Balaluwewa Road	21+330 - 21+ 580	Concrete Surfacing, Concrete Shoulder and Concrete Embankment Slope	3 Months
	2	RDA/DPR/NCP/ANU/ANU/02	Rehabilitation / Improvement and Construction of Drainge Canal for Kumbichchan Kulama Spillway on Maitreepala Senanayake Mawatha (1+970 - 2+090 km)	Maitreepala Senanayake Mawatha	1+970 - 2+090	Construction of Drainge Canal (Concrete Box Section)	6 Months
	3	RDA/DPR/NCP/ANU/ANU/03	Rehabilitation / Improvement Construction of Drainge Canal for Thambuttegama Tank Spill on Padeniya - Anuradhapura Road (59+420 - 59+610) & Construction of Drainge Canal for Protection Road on Andarawewa - Balaluwewa Road(16+580-16+680)	Padeniya - Anuradhapura Road	59+420 - 59+610	Construction of Drainge Canal (Concrete Box Section)	6 Months
Andarawewa - Balaluwewa Road				16+580 - 16+680	Construction of Drainge Canal (Concrete Box Section)		
POLONNARUWA	4	RDA/DRP/NCP/POL/HAB/04	Rehabilitation / Improvement of washed out section between 30/1 & 30/2 Bridges on Dambulla - Bakamoona - Kalagahawela Road & at 27/5 Bridge on Naula - Elehera - Pallegama -Hettipola Road	Dambulla - Bakamoona - Kalagahawela Road (B-615)	Between 30/1 & 30/2 Bridges (29+000-29+500)	Hard Shoulder & Slope Protection	3 Months
				Naula - Elehera - Pallegama - Hettipola Road (B-312)	At 27/5 Bridge (26+500 - 27+000)	Hard Shoulder & Slope Protection	
	5	RDA/DRP/NCP/ANU/MAR/05	Rehabilitation / Improvement and Rectification of Flood Damage on Thonigala - kalawewa- Galewela Road 14+000-14+085 km & Rectification of Flood Damage on Madatugama-Andiyagala Road 11+930 -12+250 km	Thonigala - kalawewa- Galewela Road	14+000-14+085	Asphalt Finish	4 Months
				Madatugama-Andiyagala Road	11+930 - 12+250	Asphalt Finish	

District	Package No	Contract No	Contract Description			Scope Summary	Project Duration
			Contract Name	Road Name	Chainage/Reference		
ANURADHAPURA	6	RDA/DRP/NCP/ANU/MAR/06	Rehabilitation / Improvement and Retaining wall Construction of bridge No. 3/1 on Madatugama - Andiyagala Road (B-556) & Gabion wall	Madatugama -Andiyagala Road (B-556)	2+150 (LHS/RHS)	Retaining wall construction	4 Months
			Construction on Madatugama -Andiyagala Road (B-556) (1+900km) RHS	Madatugama -Andiyagala Road (B-556)	1+900km RHS	Gabion wall construction	
	7	RDA/DRP/NCP/ANU/MED/07	Rehabilitation / Improvement of Flood Damaged-Embankment Protection for Puttalam-Trincomalee Road (131+100-131+400 LHS/RHS) (139+020-139+100 LHS) , Kandy -Jaffna Road (148+775-149+050) and Kebithigollewa - Padaviya Road (17+400-17+550)	Puttalam -Trincomalee	131+100-131+400 LHS/RHS 139+020-139+100 LHS	Shoulder and Embankment Protection	3 Months
				Kandy-Jaffna	148+775-149+050	Shoulder and Embankment Protection	
Kebithigollewa - Padaviya				17+400-17+550	Shoulder and Embankment Protection		
POLONNARUWA	8	RDA/DRP/NCP/POL/POL/08	Rehabilitation / Improvement and Reconstruction of 31/1 Culvert, Construction Of Retaining Walls At 31/2 (RHS) on Manampitiya Aralaganwila Maduruoya Road	Manampitiya Aralaganwila Maduruoya Road (B-502)	Culvert No: 31/1 & 31/2 (RHS R/Wall)	Structural Improvements only	3 Months
	9	RDA/DRP/NCP/POL/POL/09	Rehabilitation / Improvement and Reconstruction of Culvert No. 104/2, Construction of New Drainage At 83km, and Concrete Hard Shoulder at 83 Km on Maradankadawala - Habarana - Thirikkondiyadumadu Road	Maradankadawala Habarana Thirikkondiyadumadu Road (A-11)	Culvert No: 104/2 & 82+110 - 82+860 (B/S)	Structural Improvements only	3 Months
	10	RDA/DRP/NCP/POL/POL/10	Rehabilitation / Improvement and Construction of New Drainage At 65-78km on Maradankadawala Habarana Thirikkondiyadumadu Road	Maradankadawala Habarana Thirikkondiyadumadu Road (A-11)	65+850-66+090 LHS & 64+670-64+870 LHS & 76+500-76+660 LHS	Structural Improvements only	3 Months
	11	RDA/DRP/NCP/POL/POL/11	Rehabilitation / Improvement and Construction of New Drainage on Polonnaruwa-Thambala - Sungawila -Somawathiya- Road	Polonnaruwa-Thambala -Sungawila - Somawathiya- Road (B-488)	12+520-12+820 RHS & 0+520-0+470 LHS/RHS(B.S)	Structural Improvements only	3 Months
Southern Province							
A DISTRICT	1	RDA/DRP/SP/MAT/DEN/01	Rehabilitation of Gabion Wall at 4+000 km on Denagama Mulatiyana	Denagama Mulatiyana	4+000	Drainage Construction & Gabion Wall Construction	2 months
GALLE DISTRICT	2	RDA/DRP/SP//GAL/GAL/01	Rehabilitation of Gabion Wall at Dorape Hiyare Road Ner 3/7 Culvert (2+605-2+665)	Dorape Hiyare	Near 3/7 culvert (2+605-2+665)	Gabion wall & Culvert Construction	3 months
	3	RDA/DRP/SP/GAL/GAL/02	Rehabilitation of Gabion Walls along Galle - Deniyaya - Madampe Road (from7+700-7+730)	Galle - Deniyaya - Madampe	7+700 - 7+730	Gabion Wall Construction	2 months
	4	RDA/DRP/SP/GAL/HIN/01	Rehabilitation of Gabion Walls along Udugama - Hiniduma (9+920-9+938-LHS), (7+450-7+472-LHS), (5+150-5+17 LHS)	Udugama - Hiniduma (LHS)	(9+920 - 9+938 - LHS), (7+450-7+472-LHS),(5+150 - 5+170-LHS)	Gabion Wall Construction	3 months

District	Package No	Contract No	Contract Description			Scope Summary	Project Duration
			Contract Name	Road Name	Chainage/Reference		
Central Province							
	1		Rehabilitation / Improvement of Damages to Nawalapitiya - Dolosbage Road (B-318) Due to Flood, Ch 0+000- Ch 11+000	Nawalapitiya - Dolosbage (B-318)			
	2		Rehabilitation / Improvement of Damages to Nawalapitiya - Ginigathhena Road (B-319) Due to Flood, Ch 0+000- Ch 7+000	Nawalapitiya - Ginigathhena			
	3		Rehabilitation / Improvement of Damages to Peradeniya - Badulla-Chenkaladi Road (A-5) Due to Flood, Ch 10+500- Ch 32+150	Peradeniya - Badulla-Chenkaladi (A-5) Ch 10+500- Ch 32+150			
	4		Rehabilitation / Improvement of Ulapane - Pussalawa Road	Ulapane -Pussalawa road			
	5		Rehabilitation / Improvement of Nawalapitiya - Dimmbula Road	Nawalapitiya - Dimmbula Road			
	6		Rehabilitation / Improvement of Galaha - Pudurassa - Delpitiya Road	Galaha - Pudurassa - Delpitiya			
	7		Rehabilitation / Improvement of Approach road to Gampola Bridge	Approch road to Gampola Bridge			
	8		Rehabilitation / Improvement of Approach Road to Railway Station Gampola	Approch road to Railway Station Gampola			
	9		Rehabilitation / Improvement of Atabage - Dunukeulla Road	Atabage - Dunukeulla			
	10		Rehabilitation / Improvement of Damages to Atabage - Ulapane Road (B-431) Due to Flood, Ch 3+900- Ch 5+500	Atabage- Ulapane (B-431) Ch 3+900- Ch 5+500			
	11		Rehabilitation / Improvement of Gampola - Nawalapitiya Road	Gampola - Nawalapitiya			
	12		Rehabilitation / Improvement of Damages to +D245:E249 Nanuoya-Hendeniya Road (B-306) Ch 0+000-Ch 2+580	Nanuoya - Hendeniya Road			
	13		Rehabilitation / Improvement of Damages to Gampola- Craighead Road (B-132) Due to Flood, Ch 3+000- Ch 11+000	Gampola - Craighead (B-132)			
	14		Rehabilitation / Improvement of Damages to Nawalapitiya -Dolosbage Road (B-318) Due to Flood, Ch 11+000- Ch 19+710	Nawalapitiya - Dolosbage (B-318)			
	15		Rehabilitation / Improvement of Damages to Dolosbage - Dedugala Road (B-588)	Damages to Dolosbage - Dedugala (B-588)			

District	Package No	Contract No	Contract Description			Scope Summary	Project Duration
			Contract Name	Road Name	Chainage/Reference		
KANDY	16		Rehabilitation / Improvement of Damages to Peradeniya - Badulla-Chenkaladi Road (A-5) Due to Flood, Ch 0+000- Ch 10+500	Peradeniya - Badulla-Chenkaladi (A-5) Ch 0+000- Ch 10+500			
	17		Rehabilitation / Improvement of Kadugannawa-Gamploa Road	Kadugannawa-Gamploa Road			
	18		Rehabilitation / Improvement of Mawanalla-Hemmatagama Gampola- Road	Mawanalla-Hemmatagama Gampola-Road			
	19		Rehabilitation / Improvement of Gadaladeniya - Parapattiya Road	Gadaladeniya - Parapattiya Road			
	20		Rehabilitation / Improvement of Embilmeegama - Daulagala - Penideniya Road	Embilmeegama - Daulagala - Penideniya Road			
	21		Rehabilitation / Improvement of Geliya - Ambakka Road	Geliya - Ambakka Road			
	22		Rehabilitation / Improvement of Alakolanga Poththapitiya Road	Alakolanga Poththapitiya Road			
	23		Rehabilitation / Improvement of Kadugannawa Poththapitiya Road	Kadugannawa Poththapitiya Road			
	24		Rehabilitation / Improvement of Damages to Katugastota – Kurunegala - Puttalam Road (A-10) Ch 10+000-Ch 17+000	Katugastota – Kurunegala - Puttalam Road			
	25		Rehabilitation / Improvement and Construction of Culvert head wall at CH 9+460 RHS, 10+459 RHS, 11+860 RHS, 10+200 LHS on Kandy Kirimatiya Road	Kandy Kirimatiya Road			
	26		Rehabilitation / Improvement of Galagedara Rambukkana Road	Galagedara Rambukkana Road			
	27		Rehabilitation / Improvement of Damaged Road Due to Catastrophic Disaster - Cyclone - "Ditwa" on Alawathugoda - Kappatigala Road	Alawathugoda - Kappatigala Road			
	28		Rehabilitation / Improvement of Katugasthota Madawala Road	Katugasthota Madawala Road			
	29		Rehabilitation / Improvement of Poojapittiya Alawathukoda	Poojapittiya Alawathukoda			
30		Rehabilitation / Improvement of By pass Road via Asgiriya-B070,0+900 RHS	By pass road via Asgiriya-B070,0+900 RHS				

District	Package No	Contract No	Contract Description			Scope Summary	Project Duration
			Contract Name	Road Name	Chainage/Reference		
	31		Rehabilitation / Improvement and Construction of a Gabion Retaining Wall to Stabilize the Damaged Road Sections of Kandy-Jaffna Road (AA-009) Affected by the Flow of Pinga Oya. {LHS - 6+500 to 6+615km, 6+650 to 6+680km, 7+250 to 7+325km, 8+030 to 8+085km, 9+900 to 9+910km}	Kandy-Jaffna Road			
	32		Rehabilitation / Improvement and Construction of an RCC Toe Wall (10m height) to Stabilize the Damaged Road Sections of Kandy-Jaffna Road (AA-009) Affected by the Flow of Pinga Oya. {LHS - 11+800 to 11+890km}	Kandy-Jaffna Road			
	33		Rehabilitation / Improvement and Construction of a Gabion Wall (5m height) to stabilize the Damaged Road Sections of Kudugala Wattagama Road (B 242). {RHS - 0+030 to 0+115km} {LHS - 9+220 to 9+250km}	Kudugala Wattagama Road			
	34		Rehabilitation / Improvement and Construction of a Gabion Toe Wall (5m height) and Gabion Slope protection revetment to stabilize the Damaged Road Sections of Kudugala Wattagama Road (B 242). {LHS - 10+200 to 10+255km}	Kudugala Wattagama Road			
	35		Rehabilitation / Improvement and Construction of a Gabion Toe Wall (5m height) to stabilize the Damaged Road Sections of Kudugala Wattagama Road (B 242). {RHS - 11+500 to 11+550km, 11+610 to 11+630km, 11+720 to 11+760km}	Kudugala Wattagama Road			
	36		Rehabilitation / Improvement and Construction of an RC Retaining Wall (7.5m height) to stabilize the Damaged Road Sections of Wattagama Matale Road (B 461). {LHS - 0+400 to 0+435km}	Wattagama Matale Road			
	37		Rehabilitation / Improvement and Construction of a 5.0 m High Gabion Toe Wall and Gabion Slope protection revetment at LHS (Km 9+600 to Km 9+655) and RHS (Km 15+155 to Km 15+200), and Construction of a Reinforced Concrete Retaining Wall at LHS (Km 10+235 to Km 10+300) for Stabilization of Damaged Road Sections along Katugastota-Madawala-Bambarella Road (B205).	Katugastota-Madawala-Bambarella Road			
	38		Rehabilitation / Improvement of Flood damage structure repair retaining wall 4/3 - 4/4 LHS on Katugastota Madawala Bamberella Road	Katugastota Madawala Bamberella			

District	Package No	Contract No	Contract Description			Scope Summary	Project Duration
			Contract Name	Road Name	Chainage/Reference		
	39		Rehabilitation / Improvement of damaged road sections 26+700 - 26+920 on Weeragantota Randenigala Road	Weeragantota Randenigala 26+700 - 26+920			
	40		Rehabilitation / Improvement and Construction of Angle Drain and W Beams at 25/3 RHS on Kandy - Mahiyanganaya - Padiyaththalawa Road (A026)	Kandy - Mahiyanganaya - Padiyaththalawa Road at culvert no - 25/3 RHS			
	41		Rehabilitation / Improvement and Construction of flood damaged structure 22/1 - 22/ 2 Udrain on Kandy Mahiyangana Padiyathalawa Road	Kandy Mahiyangana Padiyathalawa			
	42		Rehabilitation / Improvement and Construction of flood damaged structures 2/3 - 2km RHS U drain Moragahamula Victoria Damtop Road (B493)	Moragahamula victoria damtop			
	43		Rehabilitation / Improvement and Retaining wall Construction for Flood damaged on Madawala Rajawella Road 9/1 - 8+210	Madawala Rajawella Road			
	44		Rehabilitation / Improvement of Flood Damage Structure Repairing Work U Drain 1/5 - 1/7 LHS Nattaranpotha Yakgahapitiya Road	Nattaranpotha Yakgahapitiya Road			
	45		Rehabilitation / Improvement of Flood Damaged Structure Retaing Wall Repair at 8/1 RHS on Madolkele Kabaragala Kandenuwara Road	Madolkele Kabaragala Kandenuwara Road			
	46		Rehabilitation / Improvement and Culvert Widening and Foold Damaged Stucture Repair at 5/1 on Pitiyegedara Wattagama Irriyagastenna Road	Pitiyegedara Wattagama Irriyagastenna Road			
	1	RDA/DRP/CP/MTL/A009	Rehabilitation / Improvement of Damaged Roads Due to Catastrophic Disaster Cyclone-" Ditwa" of Kandy-Jaffna road (17+710-46+450, Talgodapitiya-Yatawatta-Dombawela Road (15+030-26+800), Palapathwela-Galewela Road (0+000-8+100)	Kandy-Jaffna Road/Talgodapitiya-Yatawatta-Dombewela Road/Palapathwela-Galewela Road	17+710-46+450/15+030-26+800/0+000-8+100	Construction of Retaining walls/Construction of Line drain	4 months
	2	RDA/DRP/CP/MTL/B257-1	Rehabilitation / Improvement of Damaged Roads Due to Catastrophic Disaster Cyclone-" Ditwa" of Madolkele-Kabaragala-Kandenuwara Road(12+200-16+400)	Madolkele-Kabaragala-Kandenuwara Road	12+200-16+400	Surfacing road using asphalt concrete	3 months
	3	RDA/DRP/CP/MTL/B257-2	Rehabilitation / Improvement of Damaged Roads Due to Catastrophic Disaster Cyclone-" Ditwa" of Madolkele-Kabaragala-Kandenuwara Road(16+400-20+600)	Madolkele-Kabaragala-Kandenuwara Road	16+400-20+600	Surfacing road using asphalt concrete	3 months
	4	RDA/DRP/CP/MTL/AB27	Rehabilitation / Improvement of Damaged Roads Due to Catastrophic Disaster Cyclone-" Ditwa" of Matale-Udupihilla Road (0+000-6+000)	Matale-Udupihilla Road	0+000-6+000	Construction of drainage structures	3months

District	Package No	Contract No	Contract Description			Scope Summary	Project Duration
			Contract Name	Road Name	Chainage/Reference		
MATALE	5	RDA/DRP/CP/MTL/B392-1	Rehabilitation / Improvement of Damaged Roads Due to Catastrophic Disaster Cyclone-" Ditwa" of Rattota-Gammaduwa Road (0+000-7+000)	Rattota-Gammaduwa Road	0+000-7+000	Road surfacing, construction of culvert, drains and retaining structures	4 months
	6	RDA/DRP/CP/MTL/B392-2	Rehabilitation / Improvement of Damaged Roads Due to Catastrophic Disaster Cyclone-" Ditwa" of Rattota-Gammaduwa Road (7+000-11+600)	Rattota-Gammaduwa Road	7+000-11+600	Road surfacing, construction of culvert, drains and retaining structures	5 months
	7	RDA/DRP/CP/MTL/B180	Rehabilitation / Improvement of Damaged Roads Due to Catastrophic Disaster Cyclone-" Ditwa" of Kalalpitiya-Ukuwela-Elkaduwa Road (0+000-13+470)	Kalpitiya-Ukuwela-Elkaduwa Road	0+000-13+470	Road surfacing, construction of culvert, drains and retaining structures	4 months
	8	RDA/DRP/CP/MTL/B462	Rehabilitation / Improvement of Damaged Roads Due to Catastrophic Disaster Cyclone-" Ditwa" of Wattegama Matale Road (5+280-13+160) and Approach road to Ukuwela Railway Station (0+000-0+190)	Wattegama-Matale road	5+280-13+160	Road surfacing, construction of culvert, drains and retaining structures	3 months
	9	RDA/DRP/CP/MTL/B461-1	Rehabilitation / Improvement of Damaged Roads Due to Catastrophic Disaster Cyclone-" Ditwa" of Wattegama-Kandenuwara-Wariyapola Road (4+810-19+000)	Wattegama Kandenuwara Wariyapola Road	4+180-19+000	Road surfacing, construction of culvert, drains and retaining structures	6 months
	10	RDA/DRP/CP/MTL/B461-2	Rehabilitation / Rehabilitation / Improvement of Damaged Roads Due to Catastrophic Disaster Cyclone-" Ditwa" of Wattegama-Kandenuwara-Wariyapola Road (19+000-30+800)	Wattegama Kandenuwara Wariyapola Road	19+000-30+800	Road surfacing, construction of culvert, drains and retaining structures	6 months
	11	RDA/DRP/CP/MTL/NL/B162	Rehabilitation / Improvement of Damaged Roads Due to Catastrophic Disaster Cyclone-" Ditwa" of Inamaluwa - Sigiriya Road Hard Shoulder 2+750 - 3+000, Soft Shoulder 5+000 - 6+000	Inamaluwa - Sigiriya Road	2+750-3+000/5+000-6+000	Construction of drainage and shoulder	
	12	RDA/FL/CP/MTL/Nalanda/A006&B423	Rehabilitation / Improvement and Construction of Gabion wall and shoulders Ambepussa Kurunegala Trincomalee A006, Tonigala -Kalawewa road Nalanda Stage II	Ambepussa Kurunegala Trincomalee A006		Construction of shoulder and retaining structures	
	13	RDA/FL/Central/Matale/B064	Rehabilitation / Improvement of Damaged Roads Due to Catastrophic Disaster Cyclone-" Ditwa" Bowathenna Access road Stage 3	Bowathenna Access road		Construction of drainage structures	
	14	RDA/FL/Central/Matale/Nalanda/A009	Rehabilitation / Improvement of Damaged Roads Due to Catastrophic Disaster Cyclone-" Ditwa" of Kandy Jaffna road Stage 4	Kandy - Jaffna road A009		Road surfacing, construction of drainage and retaining structures	
	15	RDA/FL/Central/Matale/Nalanda/B346	Rehabilitation / Improvement of Damaged Roads Due to Catastrophic Disaster Cyclone-" Ditwa" of Palapathwela Galewela Stage 5	Palapathwela Galewela		Construction of drainage and retaining structures	
	16		Rehabilitation / Improvement of Damaged Roads Due to Catastrophic Disaster Cyclone-" Ditwa" of Matale-Illukkubura-Laggala Road	Matale-Illukkubura-Laggala Road	32+200-43+800	Road surfacing, construction of drainage and retaining structures	

District	Package No	Contract No	Contract Description			Scope Summary	Project Duration
			Contract Name	Road Name	Chainage/Reference		
	17		Rehabilitation / Improvement of Damaged Roads Due to Catastrophic Disaster Cyclone-" Ditwa" of Naula-Elahera- Hettipola B312	Naula - Elahera - Pallegama - Hettipola		Construction of drainage and retaining structures	
	18		Rehabilitation / Improvement and Asphalt Overlay, hard shoulder, shoulder, drain construction at Belaganwewa -Hebarawa - Wilgamuwa Road	Belaganwewa -Hebarawa - Wilgamuwa road		Road surfacing,construction of drainage and shoulders	
ELIYA	1	RDA/DRP/CP/NE/HK/01	Rehabilitation / Improvement to Thennekumbura Rikillagaskada Ragala Road (22+750-50+000)	Thennekumbura Rikillagaskada Ragala Road	22+750 - 50+000		
	2	RDA/DRP/CP/NE/HK/02	Rehabilitation / Improvement to Thennekumbura Rikillagaskada Ragala Road (50+000 - 70+950)	Thennekumbura Rikillagaskada Ragala Road	50+000 - 70+950		
	3	RDA/DRP/CP/NE/HK/03	Rehabilitation / Improvement to Peradeniya - Deltota - Rikillagaskada Road (34+700-52+900)	Peradeniya - Deltota - Rikillagaskada Road	34+700 - 52+900		
	4	RDA/DRP/CP/NE/NW/04	Rehabilitation / Improvement to Nawalapitiya - Dimbula Road (10+600 - 17+800)	Nawalapitiya - Dimbula Road	10+600 - 17+800		
	5	RDA/DRP/CP/NE/NW/05	Rehabilitation / Improvement to Nawalapitiya - Dimbula Road (17+800 - 23+800)	Nawalapitiya - Dimbula Road	17+800 - 23+800		
	6	RDA/DRP/CP/NE/NW/06	Rehabilitation / Improvement to Nawalapitiya - Dimbula Road (23+800 - 29+700)	Nawalapitiya - Dimbula Road	23+800 - 29+700		
	7	RDA/DRP/CP/NE/NW/07	Rehabilitation / Improvement to Rozella Railway Station Road (0+000 - 3+300) and Watawala Railway Station Road (0+000 - 1+850)	Approach road to Rozella Railway Station Road	0+000 - 3+300		
				Approach road to Watawala Railway Station Road	0+000 - 1+850		
	8	RDA/DRP/CP/NE/NW/08	Rehabilitation / Improvement to Norwood - Bogawanthalawa - Campion Road (6+000 - 9+000)	Norwood - Bogawanthalawa - Campion Road	6+000 - 9+000		
	9	RDA/DRP/CP/NE/NW/09	Rehabilitation / Improvement to Norwood - Bogawanthalawa - Campion Road(10+000 - 16+900)	Norwood - Bogawanthalawa - Campion Road	10+000 - 16+900		
	10	RDA/DRP/CP/NE/NW/10	Rehabilitation / Improvement to Carolina - Norton - Wanaraja Road(0+000 - 23+400)	Carolina - Norton - Wanaraja Road	0+000 - 23+400		
	11	RDA/DRP/CP/NE/NW/11	Rehabilitation / Improvement to Oluganthota - Pinnawala - Bogawanthalawa Road (30+900-34+700)	Oluganthota - Pinnawala - Bogawanthalawa Road	30+900 - 34+700		
	12	RDA/DRP/CP/NE/NW/12	Rehabilitation / Improvement to Structures on Harangala - Kalapitiya Road(0+000 - 10+700), Approach Road to Harangala Dam Crest Road(0+000 - 3+820) & Nawalapitiya - Harangala Road(0+000 - 10+700)	Harangala Kalapitiya Road	0+000 - 10+700		
Approach Road To Harangala Dam Crest Road				0+000 - 3+820			
Nawalapitiya Harangala Road				0+000 - 10+700			
13	RDA/DRP/CP/NE/NW/13	Rehabilitation / Improvement of Approach Road to Laxapana Power House Road (0+000 - 6+000)	Approach Road to Laxapana Power House Road	0+000 - 6+000			

District	Package No	Contract No	Contract Description			Scope Summary	Project Duration
			Contract Name	Road Name	Chainage/Reference		
NUWARAI	14	RDA/DRP/CP/NE/NW/14	Rehabilitation / Improvement of Approach Road to Laxapana Power House Road (6+000 - 12+000)	Approach Road to Laxapana Power House Road	6+000 - 12+000		
	15		Rehabilitation / Improvement of Structure on Nawalapitiya - Ginigathhena Road (7+000 - 13+000)	Nawalapitiya - Ginigathhena Road	7+000 - 13+000		
	16		Rehabilitation / Improvement of Maskeliya - Upcot Road (0+000 - 1+500)	Maskeliya - Upcot Road	0+000 - 1+500		
	17		Rehabilitation / Improvement of Hatton - Maskeliya - Delhouse Road (0+000 - 32+000)	Hatton - Maskeliya - Delhouse Road	0+000 - 32+000		
	18		Rehabilitation / Improvement of Norton - Maskeliya Road (13+000 - 16+000)	Norton - Maskeliya Road	13+000- 16+000		
	19		Rehabilitation / Improvement of Lady Macalums Drive(0+000-5+600 without 3+700-4+700)	Lady Macalums Drive	0+000-5+600 without 3+700-4+700		
	20		Rehabilitation / Improvement of Lindula End of Agrass Road (0+000-21+600)	Lindula End of Agrass Road	0+000 - 21+600		
	21		Rehabilitation / Improvement of Blackpool - Ambewela - Hortan Plains (0+000-27+180)	Blackpool-Ambewela - Hortan Plains	0+000 - 27+180		
	22		Rehabilitation / Improvement of Approach Road to R'way Station(Watagoda & Thalawakelle)	Approch Road to R'way Station(Watagoda & Thalawakelle)	0+000 - 0+150 & 0+000 - 0+110		
	23		Rehabilitation / Improvement of Old Udupussalawa Road (0+000 - 1+695)	Old Udupussalawa Road	0+000 - 1+695		
	24		Rehabilitation / Improvement of Haranhala - Kalapitiya - Kubaloluwa Road (10+480-17+140)	Haranhala - Kalapitiya - Kubaloluwa Road	10+480 - 17+140		
	25		Rehabilitation / Improvement of Ramboda - Pusulpitiya Road(0+000-2+380)	Ramboda - Pusulpitiya Road	0+000 - 2+380		
	26		Rehabilitation / Improvement of Ulapane - Pussallawa Road (6+440 - 20+660)	Ulapane - Pussallawa Road	6+440 - 20+660		
	27		Rehabilitation / Improvement of Gomburuoya - Balapokuna Road (0+000 - 4+000 & 7+000 - 8+500)	Gomburuoya - Balapokuna Road	0+000 - 4+000 & 7+000 - 8+500		
28		Rehabilitation / Improvement of Thawalanthena - Thalawakele Road (0+000-8+000 & 10+000-33+200)	Thawalanthena - Thalawakele Road	0+000-8+000 & 10+000-33+200			
Eastern Province							
BATTICALOA	1	RDA/DRP/EAS/BAT/BAT/01	Rehabilitation / Improvement and Surfacing from 56+900 km to 58+300km and from 58+640 km to 59+440 km on Bitticaloa - Thurukkondamadu - Trincomalee Road	Bitticaloa - Thurukkondamadu - Trincomalee	at 56+900 - 58+300 & 58+640 km - 59+440 km	Surface application, Road marking	3 months

District	Package No	Contract No	Contract Description			Scope Summary	Project Duration
			Contract Name	Road Name	Chainage/Reference		
Ampara	2	RDA/DPR/EAS/AKK/AKK/02	Rehabilitation / Improvement and Construction of Gabion Wall on Pottuvil – Panama Road (from 6+280 to 6+300), Reconstruction of Culvert No. 16/4 on Panama - Kumbukkana Road and Construction of Retaining Wall on Colombo-Ratnapura-Wellawaya-Batticaloa Road (from 320+300 to 320 +510)	Pottuvil – Panama Road	6+280-6+300	Construction Gabian Wall	12
				Panama - Kumbukkana Road	Culvert No. 16/4	Reconstruction of Culvert	
				Pottuvil – Panama Road	6+180-6+300	Construction of Hard shoulder (Concrete)	
				Colombo-Ratnapura-Wellawaya-Batticaloa road	320+300-320 +510	Construction of Retaining Wall	
				Colombo-Ratnapura-Wellawaya-Batticaloa road	320+000-321+000	Construction of Hard shoulder (Concrete)-LHS & RHS	
				Pottuvil Panama Road	1+500-3+000	Construction of Hard shoulder (Asphalt)	
				Panama - Kumbukkana Road	0+600-1+395 & 11+200 - 12+000	Construction of Concrete Surfacing	
	3	RDA/DPR/EAS/AKK/AKK/03	Rehabilitation / Improvement of Akkaraipattu – Varipathanchenai Road and Construction of Gabion Wall on Addalichenai Aalankulam Road (from 7+490 to 7+520) and on Flood Protection Road (from 0+800 to 0+950), Reconstruction of Culvert No. 9/2 on Akkaraipattu Sagamam Road & Reconstruction of Culvert No. 367/1 on Colombo-Ratnapura-Wellawaya-Batticaloa Road and Construction of Retaining Wall on Colombo-Ratnapura-Wellawaya-Batticaloa Road (from 320+300 to 320 +510)	Akkaraipattu – Varipathanchenai Road	12+250-12+750	Construction of Retaining Wall	12
				Akkaraipattu – Varipathanchenai Road	10+500-12+250	Construction of Retaining Wall	
				Akkaraipattu Sagamam Road	2+600–3+000	Construction of Retaining Wall	
				Akkaraipattu Sagamam Road	0+000–2+500	Concrete Drain to be constructed (Selected Section)	
				Addalichenai Aalankulam Road	7+490–7+520	Gabion Wall to be consturcted	
				Akkaraipattu – Varipathanchenai Road	18+500-19+150	Construction of Concrete Drain	
				Akkaraipattu – Varipathanchenai Road	2+800	Construction of Concrete Drain	
				Akkaraipattu Sagamam Road	Culvert No: 9/2	Reconstruction of Box Culvert	
				Akkaraipattu – Varipathanchenai Road	0+200-0+800	Construction of Concrete Drain	
				Flood Protection Road	0+800-0+950	Construction of Gabion Wall (Rubble)	
				Colombo-Ratnapura-Wellawaya-Batticaloa road	Culvert No. 367/1	Construction of Concrete Drain (Leadaway)	
				Colombo-Ratnapura-Wellawaya-Batticaloa road	Culvert No. 363/2	Construction of Concrete Drain (Leadaway)	
				Colombo-Ratnapura-Wellawaya-Batticaloa road	Culvert No: 364/3	Reconstruction of Culvert	

District	Package No	Contract No	Contract Description			Scope Summary	Project Duration
			Contract Name	Road Name	Chainage/Reference		
	4	RDA/DPR/EAS/AKK/AKK/04	Rehabilitation / Improvement of Newguna – Manikkamadu – Irakkamam Road (0+000-1+250) & (1+300-2+600), Akkaraipattu Degavapi Vangamam Road (8+500-21+500) and Reconstruction of Culvert No. 368/2 on Colombo-Ratnapura-Wellawaya-Batticaloa Road	Newguna – Manikkamadu – Irakkamam Road	0+000-1+250	Construction of Concrete Surfacing	12
				Newguna – Manikkamadu – Irakkamam Road	1+300-1+620	Construction of Leadaway & Concrete Drain	
				Newguna – Manikkamadu – Irakkamam Road	1+620-2+600	Construction of Leadaway & Concrete Drain	
				Akkaraipattu Degavapi Vangamam Road	8+500-21+500	Construction of Hard shoulder (Concrete)	
				Colombo-Ratnapura-Wellawaya-Batticaloa road	Culvert No: 368/2	Reconstruction of Culvert	
	5	RDA/DPR/EAS/AKK/KAL/05	Rehabilitation / Improvement and Reconstruction of Box Culvert at 9+780, Construction of Mass Concrete Retaining Wall (9+550 -9+600) & (9+600-11+000) on Sammanthurai - Malkampiddi - Deegawapi Road, Construction of Concrete Drain & rock blasting with utility shifting on Varaipathanchenai - Deegawapi Road (0+880 - 0+980 RHS), Construction of Concrete Drain on Deegawapi Temple Road (1+100 1+230 RHS), Construction of Mass Concete Retaining wall on Ampilanthurai - Veeramunai Road (25+600 - 26+000 LHS & RHS), Reconstruction of Wing Walls (at 375/2, 375/3, 375/4, 375/6) & Construction of Concrete Drain (384+000-389+000) on Colombo Ratnepura Wellawaya Batticoala Road, Construction of Concrete Drain (15+400 - 15+550 LHS) on Karaitivu - Ampara Road, Construction of Mass Concete Retaining Wall (5+700 -5+730) & on Construction of Hard Shoulder (Concrete) (13+200 - 13+600 LHS & RHS Selected Section) on Weeragoda - Central Camp Road, Construction of Hard Shoulder (Concrete) (0+600 - 0+800 LHS & RHS) on Approach Road to Public Buildings	Sammanthurai - Malkampiddi - Deegawapi Road	9+780	Reconstruction of Box Culvert	12
				Sammanthurai - Malkampiddi - Deegawapi Road	9+550 -9+600	Construction of Mass Concrete Retaining Wall	
				Varaipathanchenai - Deegawapi Road	0+880 - 0+980 RHS	Construction of Concrete Drain & rock blasting with utility shifting	
				Deegawapi Temple Road	1+100 1+230 RHS	Construction of Concrete Drain	
				Ampilanthurai - Veeramunai Road	25+600 - 26+000	Construction of Mass Concete Retaining , LHS & RHS	
				Colombo Ratnepura Wellawaya Batticoala Road	375/2, 375/3, 375/4, 375/6	Reconstruction of Wing Walls	
				Approach Road to Public Buildings	0+600 - 0+800 LHS & RHS	Construction of Hard Shoulder (Concrete)	
				Karaitivu - Ampara Road	15+400 - 15+550 LHS	Construction of Concrete Drain	
				Weeragoda - Central Camp Road	13+200 - 13+600 LHS & RHS Selected Section	Construction of Hard Shoulder (Concrete)	
				Weeragoda - Central Camp Road	5+700 -5+730	Construction of Mass Concete Retaining	
				Colombo Ratnepura Wellawaya Batticoala Road	384+000-389+000	Concrete Drain to be constructed	
				Ampilanthurai - Veeramunai Road	21+420 - 21+450	Construction of Mass Concete Retaining	
				Sammanthurai - Malkampiddi - Deegawapi Road	9+600-11+000	Construction of Concrete Rip Rap with mass Concrete retaining wall	

District	Package No	Contract No	Contract Description			Scope Summary	Project Duration
			Contract Name	Road Name	Chainage/Reference		
Northern Province							
KILINOCHCHI	1	RDA/DRP/NP/KIL/A 009	Rehabilitation / Improvement of Flood Damages in Kandy Jaffna Road between 251+000 - 251+200 & 260+000-270+000	Kandy - Jaffna	between 251+000-251+200 & 260+000-270+000	Shoulder Construction	1 month
	2	RDA/DRP/NP/KIL/A 032	Rehabilitation / Improvement of Flood Damages in Nawatkuli Kerathivu Mannar Road (54+000 - 57+000)	Nawatkuli - Kerathivu-Mannar	54+000-57+000	Shoulder Construction	1 month
	3	RDA/DRP/NP/KIL/A 009	Rehabilitation / Improvement of Flood damages in Paranthan Karachchi Mullaithivu Road (0+000 - 1+000, 6+000-8+000, 9+000-11+000,12+500-14+500,16+000-17+500,19+400-19+800)	Paranthan - Karachchi - Mullaithivu	0+000-1+000,6+000-8+000,9+000-11+000,12+500-14+500,16+000-17+500,19+400-19+800	Shoulder Construction	1 month
	4	RDA/DRP/NP/KIL/B 356	Rehabilitation / Improvement of Flood Damages in Paranthan Ponakary Road (9+000-16+000)	Paranthan - Ponakary	9+000-16+000	Shoulder Construction	1 month
	5	RDA/DRP/NP/KIL/B 402	Rehabilitation / Improvement of Flood Damages in Sornapattu Thilliyadi Road (2+500-5+000)	Sornapattu - Thilliyadi	2+500 - 5+000	Shoulder Construction	1 month
MANNAR	6	RDA/FL/NP/MNR/A 32	Rehabilitation / Improvement of 85/3 Bridge Approach & Reconstruction with Gabain Walls & Damaged Shoulder Constructoin in Between Ch 65+500 - 79+150 on Navathkuli - Karaithevu - Mannar Road	Navathkuli - Karaithevu - Mannar	65+500 - 49+150	Surface application, Retaining wall Construction, Road marking	3 months
MULLAITHIVU	7	RDA/DRP/NP/MUL/B 269	Rehabilitation / Improvement of damaged shoulder on Mankulam - Vellankulam Road (B-269)	Mankulam - Vellankulam	Selected Location	Shoulder Construction	1 month
	8	RDA/DRP/NP/MUL/B 297	Rehabilitation / Improvement of Damages Shoulder on Mullaithivu - Kokilai Road	Mullaithivu - Kokilai	Selected Location	Shoulder Construction	1/2 month
	9	RDA/DRP/NP/MUL/A 009	Rehabilitation / Improvement of Damaged shoulder on Kandy - Jaffna Road (A-009)	Kandy - Jaffna	Selected Location	Shoulder Construction	1 month
	10	RDA/DRP/NP/MUL/A 034	Rehabilitation / Improvement of Damaged Shoulder on Mankulam Mullithivu Road (A 034)	Mankulam - Mullaithivu Road	Selected Location	Shoulder Construction	1 month

District	Package No	Contract No	Contract Description			Scope Summary	Project Duration
			Contract Name	Road Name	Chainage/Reference		
	11	RDA/DRP/NP/MUL/A 035	Rehabilitation / Improvement of Damaged Shoulder on Paranthan - Karachchi - Mullaithivu Road	Paranthan - Karachchi - Mullaithivu	Selected Location	Shoulder Construction	
JAFNA	12	RDA/DRP/NP/JAF/JAF/4	Rehabilitation / Improvement of Valukaiyaru Punkuduthivu Kurikadduwan Road	Valukaiyaru -Punkuduthivu - Kurikadduwan	Valukaiyaru - Punkuduthivu - Kurikadduwan	embankment protection	
	13	RDA/DRP/NP/JAF/JAF/5	Rehabilitation / Improvement of Valukaiyaru Punkuduthivu Kurikadduwan Road (21+250-23+000)	Valukaiyaru - Punkuduthivu - Kurikadduwan	21+250 - 23+000	Surface application, Culvert, Retaining wall Construction, Road marking	12 months
	14	RDA/DRP/NP/JAF/JAF/6	Rehabilitation / Improvement of Valukaiyaru Punkuduthivu Kurikadduwan Road (23+000 - 24+460)	Valukaiyaru - Punkuduthivu - Kurikadduwan	23+000 - 24+460	Surface application, Culvert, Retaining wall Construction, Road marking	12 months
	15	RDA/DRP/NP/JAF/JAF/B 197/3	Rehabilitation / Improvement and Reconstruction of Culvert 3/1 and Retaining wall (3+700 - 3+800, LHS) on Karainagar Circular	Karainagar Circular	3+700-3+800, LHS	Surface application, Culvert, Retaining wall Construction, Road marking	7.5 months
	16	RDA/DRP/NP/JAF/JAF/AB 017/01	Rehabilitation / Improvement of Jaffna - Manipay - Karainagar Road (AB017/CH 22+500 km to CH 27+200 km)	Jaffna - Manipay - Karainagar	22+500 km - 24+200 km	Surface application, Culvert, Retaining wall Construction, Road marking	20 months
	17	RDA/DRP/NP/JAF/JAF/AB 017/2	Rehabilitation / Improvement of Karainagar Circular Road (B-197,5.00-7.03km)	Karainagar Circular	5.00 - 7.03 km	Surface application, Road marking	6 months
	18	RDA/DRP/NP/JAF/JAF/03	Rehabilitation / Improvement of Karainagar Circular Road (0+750 - 1+750 km)	Karainagar Circular Road	0+750-1+750 km	Surface application, Drainage, Culvert, Retaining wall Construction, Road marking	15 months
	19	RDA/DRP/NOR/JAF/POI/03	Rehabilitation / Improvement of Flood Damage on Jaffna - Ponnalai - Pointpedro Road	Jaffna - Ponnalai - Pointpedro	50.500-50.750,52.240,54.500-55.000	Surface application, Drainage, Culvert, Retaining wall Construction, Road marking	9 months
	20	RDA//DRP/NOR/JAF/POI/02	Rehabilitation / Improvement and Reconstruction of Eroded Shoulder on Chavakachcheri - Puloly Road (B075) (CH 7+500 - 9+000)	Chavakachcheri-Puloly	CH 7+500-9+000	Shoulder Construction	3 months
	21	RDA/DRP/NOR/JAF/POI/04	Rehabilitation / Improvement of Culvert No. 47/2 on Jaffna - Ponnalai - Pointpedro Road (AB-021)	Jaffna - Ponnalai-Pointpedro	Culvert No. 47/2	Surface application, Drainage, Culvert	3 months
	22	RDA/DRP/NOR/JAF/POI/01	Rehabilitation / Improvement and ABC Overlaying, Asphalt Concrete Surfacing on Chavakachcheri- Puloly Road (B-075) (CH 10+500 - 12+000 km)	Chavakachcheri-Puloly	10+500 - 12+000 km	Surface application, Road marking	3 months

District	Package No	Contract No	Contract Description			Scope Summary	Project Duration
			Contract Name	Road Name	Chainage/Reference		
	23	RDA/DRP/NOR/JAF/POI/05	Rehabilitation / Improvement of base failure correction, ABC overlaying asphalt concrete surfacing on Thondamanaru - Vallai - Thunnalai Road (ch 9+500 - 12+870)	Thondamanarru - Vallai - Thunnalai	9+500 - 12+870	Surface application, Culvert Construction, Road marking	14 months
VAVUNIYA	24	RDA/DRP/NOR/VAV/VAV//02	Rehabilitation / Improvement of Madawachchiya - Mannar - Thalaimannar Road	Madawachchiya - Mannar - Thalaimannar	Selected Location	Surface application, Road marking	1 minth
	25	RDA/DRP/NOR/VAV/VAV/01	Rehabilitation / Improvement of Kandy - Jaffna Road	Kandy - Jaffna	Selected Location	Surface application, Retaining wall Construction, Road marking	2 months