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Introduction

This Procurement Document has two parts, namely, Volume 1 and VVolume 2.
The bidders are expected to buy the following Standard Bidding Document from the
Construction Industry Development Authority (CIDA) (former Institute of Construction
Training and Development): -
STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS
SECOND EDITION — JANUARY 2007 with addendum issued in October 2009 by
ICTAD
ICTAD PUBLICATION NO. — ICTAD/SBD/01
This Procurement Document shall be read in conjunction with the above Standard Bidding
Document.

The Address of CIDA is

Construction Industry Development Authority
‘Savsiripaya’123, Wijerama Mawatha,

Colombo-07
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1 Instruction to Bidders
2  Standard Forms (Contract)
3 Conditions of Contract




Section - 1

Instruction to Bidders

The text of this ‘Instructions to Bidders’ is found in the

‘Standard Bidding Document Procurement of Works ’

ICTAD Publication No. ICTAD/SBD/01 — Second Edition — January 2007 with Addendum issued in
October 2009 by ICTAD

This publication is copyright and bidders, if they do not already possess a copy, may obtain it from:
Construction Industry Development Authority (former ICTAD)

‘Savsiripaya’

123, Wijerama Mawatha

Colombo-07

This has to be read in conjunction with Addendum of SBD/01 issued in October 2009 by ICTAD and
Section — 5 —‘Bidding Data and Contract Data’ of this Procurement Document. Wherever the
Clauses of the Section -1 — ‘Instruction to Bidders’ have to be modified and/or supplemented, it is
done through the text in the Section -5 — ‘Bidding Data and Contract Data’.




Section - 2

Standard Forms (Contract)

Letter of Acceptance
Performance Security

Form of Agreement
Advance Payment Security
Retention Money Guarantee




FORM OF LETTER OF ACCEPTANCE

[Date]

[Contractor’s Name & Address]

This is to notify you that your bid dated ................... for the construction and remedying the defects of the
‘Rehabilitation of Senagama Andawala & Naliakanaththa Roads starting from Ambana Bridge
through Senagama (0+000 — 4+500 km) (Contract Name)’ under Contract No: RR/RDA/05/25/CP/MTL/08
(Contract Number) for the Contract Price Of RUPEES .iceveieeieiieinrerineesacnsscnsosonsens as corrected in
accordance with Instruction to Bidders is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in accordance with the Contract
Documents.

The Start Date shall be ......................... .

The amount of Performance Security iS......................

The Performance Security shall be submitted on or before ..........c............. ...

Authorized Officer
Name and title of Signatory
Name of Agency




FORM OF PERFORMANCE SECURITY

(Unconditional)

[Issuing Agency’s Name, and Address of Issuing Branch or Office]

Beneficiary:  Director General, Road Development Authority, 1% floor, “Maganeguma Mahamedura”, 216,
Denzil Kobekaduwa Mawatha, Battaramulla.

Date: ..o

We have been informed that ..., [Name of Contractor]
(hereinafter called, “the Contractor”) has entered into Contract No RR/RDA/05/25/CP/MTL/08 (Contract
Number). dated................ with you, for the ‘Rehabilitation of Senagama Andawala & Naliakanaththa

Roads starting from Ambana Bridge through Senagama (0+000 — 4+500 km) (Contract Name)’
(hereinafter called “the Contract”).

Furthermore, we understand that, according to the Conditions of the Contract, a performance guarantee is
required.

At the request of the CONtractor, We ..........oovriiiiiiiiiiiie et e [name of Agency] hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of
................................................................... [amount - in figures]  (..cooovviriiiiiiiiii
...................................................................................... ) [amount in words], upon receipt by
us of your first demand in writing accompanied by a written statement stating that the Contractor is in breach
of its obligation(s) under the Contract, without your needing to prove or to show grounds for your demand or
the sum specified therein.

This guarantee shall expire, no later than the ........ day of .......... 2025 [28 days beyond the Intended
Completion Date] and any demand for payment under it must be received by us at this office on or before that
date.

Name, Signature and the Seal of the Agency:

Name of the Organization .. ... ..ot iit i e e e
Designation ............ic.ociiii,

Date: .

Witness:




FORM OF AGREEMENT

This Contract Agreement made and entered into on this .................. [day] of. ............... [Month] 2025,
by and between the Ministry of Transport, Highways, Ports and Civil Aviation (MOT,H,P&CA) at
“Maganeguma Mahamedura”, 216, Denzil Kobbekaduwa Mawatha, Koswatha, Battaramulla in the
Democratic Socialist Republic of Sri Lanka (hereinafter called and referred to as “ the Employer”” which term
means and include the said MOT,H,P&CA its successors and assigns) on the one part and,
.................................. [name, registration number and address of Contractor] (hereinafter called and
referred to as “the Contractor” which term means and includes the said ............. [name of Contractor], its
successors, assigns) on the other part:

Whereas the Employer desires that the Contractor executes the ‘Rehabilitation of Senagama Andawala &
Naliakanaththa Roads starting from Ambana Bridge through Senagama (0+000 — 4+500 km) (Contract
Name)’, under Contract No: RR/RDA/05/25/CP/MTL/08 (Contract Number) (hereinafter called and referred
to as “the Works”) and the Employer has accepted the Bid by the Contractor for the execution and completion
of such Works and remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to
them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read
and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned,
the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any
defects therein in conformity in all respects with the provisions of the Contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion
of the Works and remedying of defects therein, the Contract Price or such other sum as may become
payable under the provisions of the Contract at the times and in-the manner prescribed by the Contract.

In Witness whereof the parties hereto have caused ‘this Agreement to be executed on the day and year
aforementioned in accordance with laws of Sri Lanka.

Authorized Signatory of Contractor Authorized Officer
Name of Signatory Name & Title of Signatory
Common Seal
In the presence of Witness: In the presence of Witness:
Name ... Name ...
NICNO. i




FORM OF ADVANCE PAYMENT SECURITY

[Name and address of Agency, and Address of Issuing Branch or Office]

Beneficiary: Director General, Road Development Authority, 1% floor, “Maganeguma Mahamedura”, 216,
Denzil Kobekaduwa Mawatha, Battaramulla.

We have been informed that ......... ..., [name  of
Contractor](hereinafter called, “the Contractor”) has entered into Contract No: RR/RDA/05/25/CP/MTL/08
(Contract Number) dated ............ 2025, with you, for the ‘Rehabilitation of Senagama Andawala &

Naliakanaththa Roads starting from Ambana Bridge through Senagama (0+000 — 4+500 km) (Contract
Name)‘ (hereinafter called “the Contract”).

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the sum
....................... [amount in figures] ( ............cceeiiiiiiiiiiiiiieeeee.) [amount in words] is to be
made against an advance payment guarantee.

At the request of the CONtractor, We ...........ouiuiiteririreriii et eteeeiaeananss [name of issuing Agency]
hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount of
............................................................. [amount in figures]  (coooevririiiiiii
................................................................................................. ) [amount in words], upon
receipt by us of your first demand in writing accompanied by a written statement stating that the Contractor is
in breach of its obligation in repayment of the advance payment under the Contract.

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment
repaid by the Contractor.

This guarantee shall expire on ....................... [insert the date, 28 days beyond the Intended Completion
Date]

Consequently, any demand for payment under this guarantee must be received by us at this office on or before
that date.

Name, Signature and the Seal of the Agency:

Designation .........ccooeviiiiiiiiiiiiiiiaen,

Name of the Organization ...........c.oouiiiiiiiti it e e

Date: .

Witness:

NaAME oot NICNO coovviiiiieen Signature ..............eneeeee.
NaAME oot NICNoO ..ovviviiieenn Signature .......................




FORM OF RETENTION MONEY GUARANTEE

(Issuing Agency’s Name and Address of Issuing Branch or Office)

Beneficiary: Director General, Road Development Authority, 1% floor, “Maganeguma Mahamedura”, 216,
Denzil Kobekaduwa Mawatha, Battaramulla.

Date: ----------------

RETENTION MONEY GUARANTEE No.:------

we have been informed that (name of Contractor) (hereinafter called “the Contractor”) had
entered into Contract No: RR/RDA/05/25/CP/MTL/08 (Contract Number) dated .................. 2025, with

you, for the execution of ‘Rehabilitation of Senagama Andawala & Naliakanaththa Roads starting from
Ambana Bridge through Senagama (0+000 — 4+500 km) (Contract Name)’ (hereinafter called “the
Contract”) Furthermore, we understand that, according to the Conditions of Contract, when the works have
been taken over and the first half of the Retention Money has been certified for payment, payment of the
second half of the Retention Money may be made against a Retention Money guarantee.

At the request of the Contractor, we ----------------- (name of agency) hereby irrevocably undertake to pay you
any sum or sums not exceeding in total an amount of ------------------ (amount in figures)
(amount in words) upon receipt by us of your first demand.in writing accompanied
by a written statement stating that the Contractor is in breach of its obligation under the Contract because the
Contractor has not attended to the defects in accordance with the Contract.

The guarantee shall expire, at the latest, ----------- (insert 28 days after the end of the Defects Liability Period).
Consequently, any demand for payment under this guarantee must be received by us at this office on or before
that date.

Name, Signature and the Seal of the Agency:

Name of the Organization ..............ooouiiiiiiitit i e
Designation ..........ccocvvvviiiiiiiiinnn...

Date: ...

Witness:

Name ..o NICNoO ....ooviiiieenen, Signature ...............c.oel.
NaAME ..ot NICNo ..o Signature .............c.evenenn.




Section - 3

Conditions of Contract

The text of this ‘Conditions of Contract’ is found in the

‘Standard Bidding Document Procurement of Works’

ICTAD Publication No. ICTAD/SBD/01 — Second Edition — January 2007 with Addendum issued in
October 2009

This publication is copyright and bidders, if they do not already possess a copy, may obtain it from:
Construction Industry Development Authority

‘Savsiripaya’

123, Wijerama Mawatha

Colombo-07

This has to be read in conjunction with Addendum of SBD/01 issued in October 2009 by ICTAD and
Section — 5 —‘Bidding Data and Contract Data’ of this Procurement Document. Wherever the
Clauses of the Section -3 — ‘Conditions of Contract’ have to be modified and/or supplemented, it is

done through the text in the Section -5 — ‘Bidding Data and Contract Data’.
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GOVERNMENT OF THE DEMOCRATIC SOCIALIST REPUBLIC OF SRI LANKA

MINISTRY OF TRANSPORT, HIGHWAYS, PORTS & CIVIL AVIATION

ROAD DEVELOPMENT AUTHORITY
INVITATION FOR BIDS

1. The Chairman, Road Development Authority Procurement Committee on behalf of RDA invites sealed bids from eligible and
qualified bidders for the Rural Road Projects described below under National Competitive Bidding Procedure.

District Non- Engineer | Amount of | Contract CIDA
Refundable ’s Bid security period Grading
S/No| Contract No. Contract Name Pro.Docu. Est.imate (Rs'.)'& (Days) & .
Fee (Rs.) (Without Validity speciality
VAT)
Rs.Mn
1 | RR/RDA/05/25 | Improvement of Road Matale 15,500.00 46 600,000.00 182 C6 Or
ICPIMTL/OL | starting from Above
Moragahamada Pasala 30.12.2025 Highways
via Rajjammana Gama to
Madawala Andawala
Road
2 | RR/RDA/05/25 | Rehabilitation of Matale 15,500.00 99 1,500,000.00 119 C50r
/CP/MTL/08 Senagama Andawala & Above
Naliakanaththa Roads 30.12.2025 Highways
starting from Ambana
Bridge through
Senagama (0+000 —
4+500)
3 | RR/RDA/05/25 | Improvement of Matale 15,500.00 62 900,000.00 154 C5Or
/CP/IMTL/10 Sonuththa main road Above
from Sailaramaya to 80 30.12.2025 Highways
yaya dakwa
4 | RR/RDA/05/25 | Improvement of Matale 15,500.00 85 1,200,000.00 119 C5Or
/CP/IMTL/11 Hunukate Alagala Above
Margaya (0+000 — 30.12.2025 Highways
5+900)
5 | RR/RDA/05/25 | Rehabilitation of Matale 15,500.00 57 119 C5Or
/CP/IMTL/17 Ambagasthenna to 800,000.00 Above
Polwaththa through Highways
Nikawella to Gurubebila 30.12.2025
Pansala Road (0+000 —
2+800)
6 | RR/RDA/05/25 | Rehabilitation of Matale 15,500.00 44 154 C6 Or
/CP/IMTL/28 Adawala Udagama Road 650,000.00 Above
30.12.2025 Highways
7 | RR/RDA/05/25 | Improvement of Matale 15,500.00 60 154 C50r
/CP/MTL/30 Ganadewi Pilima Asala 900,000.00 Above
Kulathunga Mahatha Highways
Waladasala Sala Dakwa 30.12.2025

2. The work consists of construction of sub base, base, surface application, incidental work and structures.

3. Interested bidders may obtain further information from the following offices and inspect the Procurement Documents via
www.rda.gov.lk from 08.09.2025 to 30.09.2025.



http://www.rda.gov.lk/

a. Provincial Director (CP), Road Development Authority, Kandy
T.P: 0812237931 Fax:0812237931 E-mail:pdcentrall23@gmail.com

b. Deputy Director General (Procurement Management), Road Development Authority, 4" Floor, “Maganeguma
Mahamedura”, 216, Denzil Kobekaduwa Mawatha, Battaramulla.
T:011 2884790 Fax: 011 2884790

Pre-Bid meeting will be held at 10:00 hrs on 16.09.2025 at the office of the Provincial Director (CP).

A complete set of Procurement Document in English language may be purchased by interested bidders on submission or
emailing a written application and valid cash deposit slip of non — refundable fee (Contract number and name of the
contractor should be indicated on the cash deposit slip) to Deputy Director General (Procurement Management), RDA from
08.09.2025 until 29.09.2025 during 09:00 hrs to 15:00 hrs. The email address is ruralroads.prorda@gmail.com.

Non - refundable fee for the Procurement Document shall be paid by depositing cash to the following bank Account.

Account Name : Director General - RDA.
Account Number : 0000001943
Bank Name : Bank of Ceylon — Corporate Branch

Original/valid cash deposit slips should be submitted with the Bids at the submission of bids and it’s availability will be
scrutinised during bid evaluation.

As per the Public Contract Act No. 3 of 1987, only the Agents and Successful-winners of tenders shall be registered in
Department of Registrar of Companies.

Bids must be delivered in duplicate to the Deputy Director General (Procurement Management), Procurement Management
Division, Road Development Authority, 4™ Floor, “Maganeguma Mahamedura”, No.216, Denzil Kobekaduwa Mawatha,
Koswatta, Battaramulla on or before 14:00hrs on 30.09.2025. Late bids will be rejected. Bids will be opened soon after the
closing, in the presence of the bidder’s or their representatives who choose to attend.

Bids should be valid until 27.01.2025.

The Chairman,

Road Development Authority Procurement Committee,
Road Development Authority,

No. 216, Denzil Kobekaduwa Mawatha,

Battaramulla.
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FORM OF BID

REHABILITATION OF SENAGAMA ANDAWALA & NALIAKANATHTHA ROADS STARTING
FROM AMBANA BRIDGE THROUGH SENAGAMA (0+000 — 4+500) UNDER
CONTRACT NO: RR/RDA/05/25/CP/MTL/08

To: Road Development Authority

Gentlemen,

Having examined the Standard Bidding Document-Procurement of Works (ICTAD/SBD/01-Second
Edition January 2007 with Addendum of SBD/01 issued in October 2009 by ICTAD) along with the
Bidding Data, Contract Data, Specifications, Drawings and Bill of Quantities and addenda Nos..... for
the execution of the above-named Works, we the undersigned, offer to execute and complete such
Works and remedy any defect therein in conformity with the aforesaid Conditions of Contract,

Specifications, Drawings, Bill of Quantities and addenda Nos..... for the sum of Sri Lankan
0 01
............ (SLRS. ...ttt eeeiet e e e et en e iie e e ee e ieenneennonn) (The bid price shall include

physical & Price Contingencies and provisional sums but excluding VAT) or such other sums as may
be ascertained in accordance with the said Conditions.

We acknowledge that the Contract Data forms part of our Bid.

We undertake, if our Bid is accepted, to commence the-Works as stipulated in the Contract Data, and to
complete the whole of the Works comprised.in the Contract within the time stated in the Contract Data.

We agree to abide by this Bid with in the date specified in ITB clause 15.1 or any extended period to
which we may agree and it shall remain binding upon us and may be accepted at any time before the
expiration of that period.

Unless and until a formal Agreement is prepared and executed, this Bid together with your written
acceptance thereof shall constitute a binding contract between us.

We understand that you are not bound to accept the lowest or any Bid you may receive.

Dated this ......ccccocvrveeeiis day of .....cccoeeene. 202... in the capacity of ............................duly authorized
to sign tenders forand on behalf of ...

Name PP (IN BLOCK CAPITALS)
Signature et
Designation - ...
Address ettt neeenen
Witness @ LNAME.....ccooiiiiiiiireeeee e Signature ..........c.oooeviiiinnnt,
2NAME ..t Signature ..............covvininnnns

*The amount inserted here should not include the VAT component.

**Bid signed by a person other than the authorized person shall be treated as non-responsive




Qualification Information

CIDA Registration

Please attach photo copy of Original Documents
(as annex -01)

Registration Number

Grade & Speciality

Expiry Date

VAT Registration Number

(Attach as Annex 02)

Construction P

rogram

(Attach as annex 11)

Legal Status(Please attach photo copy of original
documents as annex)

(Attach as Annex 03)

For Joint Venture

Please attach draft copy of Joint Venture
Agreement

Authentication of Signatory
1. Sole Proprietor — Certificate of Firm Registration
certified by Notary /Solicitor
2. Partnership — Power of Attorney signing by the non
signing partners authorising the signing partner.
3. Company Limited by Liability — Board Resolution
authorizing the signing person.

(Attach original with form of bid
& a photo copy as annex -04)

Value Of Construction works performed
(Attach Audited Financial Statement/Financial Statement prepared
and certified by a Chartered Accountant and each page shall be

certified by the bidder as well)

(Attach as Annex 05)

Year 2023/2024

Year 2022/2023

Year 2021/2022

Year 2020/2021

Year 2019/2020

Details of Contract works in hand
(Attach as annex 06)

Specialty

Name of the
Contract

Name of the
Client

Initial Contract
Amount (Rs.)

Outstanding
Work (Rs.)

Expected date of
completion

Highways*

Bridges*

Buildings*

Irrigation*

Total

* Add additional rows to include all the current projects if needed
# Provide additional speciality, to include all the current projects




Note — The bidders who do not provide all contract commitment shall be treated as non-responsive according to the clause 3.3 off
ITB

Financial Data

As per Latest Audited Financial Statement

1 Current Assets

2 Current Liabilities

3 Working Capital (1-2)

4 Value of Outstanding work in hand

5 Line of Credit **

*6 Available Liquid Asset {3 - (0.1) x 4+5}

* This amount shall be not less than the amount given in clause 4.4 of ITB
** |ine of credit if provided shall strictly be as per the form given in Section -9. (Attach as annex 07)

Note : Available Working Capital of bidder should be positive (+)

Similar Work Experience, Construction Equipment Proposed and Qualification &
Experience of Key staff

Similar work completed in last 10 years Value inRs...... equivalent Value in USD.......
(Attach LOA, Completion Certificate, Final Year.. .iivieeeiinnnn.n.

Payment Certificate documents to confirming |Employer..............ccccoevuvninnn...

similarity of work) Completed Date ...........c.coeeenene.
Description of work .....................

Major Items of Construction Equipment L. Type...coevivenennnnnn Capacity............couen.e
Proposed
(Attach as annex-09) 2. Type. o Capacity....................
3.Type..oveiininiinnnnnn Capacity........covvnvnnn
4. Type..covvieiiinininn, Capacity........ccoeeenenn
I ) o T Capacity..........cceuenne
Qualification and Experience of Key staff to be |Technical
attached to the project 1.
Attach details of key personal CVs. Separately, 2.
proposed to be at site for supervision. 3.
Managerial
(Attach as annex-10) 1
2

3




Details of Sub-Contractors

Description & location of
similar works previously
executed

Name(s) & Address (es) of

Section of work | Approximate value sub-contractors

Personnel Data

Name of Institution

Address

Telephone

Facsimile

Email address

Road Development Authority and its authorized representatives are hereby authorized to conduct any
inquiries or investigations to verify the statements, documents, and information submitted in this connection
and to seek clarification from our banks, any other agency or our clients regarding any financial and technical
aspects.

Signature of the Bidder.........................ooon Date ......ooooviiiinin




Section -5

Bidding Data and Contract Data




BIDDING DATA

Clause 1, Scope of Bid

Clause 1.1
a)  Employer is the Secretary, Ministry of Transport, Highways, Ports & Civil Aviation.
b)  Address of the Employeris:  “Maganeguma Mahamedura”,
216, Denzil Kobbekaduwa Mawatha, Battaramulla.
Telephone: 0112050530
E-mail: secretary@mohsl.gov.Ik.

The Scope of the Work is Rehabilitation of Senagama Andawala & Naliakanaththa Roads starting from
Ambana Bridge through Senagama (0+000 — 4+500)

8. The work consists of construction of sub base, base, surface application, incidental work and structures.

The Site is located in Matale District.

Clause 1.2
Time for completion is 119 Days from the Start Date:

Clause 1.3
a)  The Procurement Documents shall be inspected from the RDA web site [ www.rda.gov.Ik ] from
08.09.2025 to 30.09.2025.

b)  The non-refundable tender fee of Rs. 15,500.00 with SSCL & VAT can be paid by depositing cash to
the following account.

(i)  Account Name : Director General — RDA.
(i)  Account Number : 0000001943
(iii) Bank Name : Bank of Ceylon — Corporate Branch

c)  The Procurement Documents shall be collected during working hours from 09.00 Hrs to 15.00 Hrs via
email address ruralroads.prorda@gmail.com. from 08.09.2025 until 29.09.2025

Clause 2, Source of Funds

Clause 2.1
Funded by Government of Sri Lanka (GOSL)

Clause 3, Ethics, Fraud and Corruption

Add a new sub-Clause 3.3 and 3.4

Clause 3.3

Involvement of any prohibited practice, described in the Procurement Guideline 1.5.2., in order to influence
the procurement process shall make the Bid non-responsive and subsequent action shall be taken accordance
to the Procurement Guideline 1.5.3. If detected after the award, the bidder could be subjected to legal
prosecution.



http://www.rda.gov.lk/

Clause 4, Qualification of the Bidder

Clause 4.2

The bidder shall be currently registered with the Institute for Construction Industry Development Authority
(CIDA) in C5 or above grades in the Highway specialty.
Clause 4.3 Bidder shall provide in:
e CIDA registration particulars
Registration number
Specialty & Grade
Expiry Date
VAT registration number.
Legal status of the bidder (sole proprietor, Partnership, Company etc.)
Authentication for signatory (written Power of Attorney)
Latest five years Audited Financial Statement/Financial Statement prepared and certified by a
Chartered Accountant and each page shall be certified by the bidder as well
Evidence of adequacy of working capital for this contract (liquid assets & other)
Experience in a work of similar nature and size in the last ten years
Work in hand
Qualification and experience of key site management and technical personnel proposed for the
Contract
Major items of construction equipment proposed to carry out the Contract
Authority to seek references from the bidder's bankers;
Total monetary Value of construction work performed for each of the last five years.
The Method statement of the way the bidders proposed to carry out the work
Construction Program with critical path and cash flow forecast.
A description and value of work, which the bidder proposes to sub-contract, together with the name
and address of the proposed sub-contractors.
e Performance of the bidder in previous contracts in last five years.
e Rate Analysis of Major Items

Clause 4.4
. Average annual volume of construction work performed during the last five years shall be at least Rs.
148.5 million
Annual Average Construction Turnover (AACT) is calculated as follows,
AACT =) ACTn where, n=1st ............ Sth year (last five years)
5

ACTn - Annual Construction Turnover of nth year (from the audited financial report)

o The bidder should have, experience in construction of at least one contract of a nature and complexity
equivalent to the works over the last 10 years (to comply with this requirement, works cited should be
at least 70% completed), the value of which should be at least Rs. 69.0 million.

For the purpose of evaluation, to account the high inflation prevailing in last few years, the value of
aforementioned similar project experience shall be converted to equivalent US dollars. The conversion
rate shall be indicative dollar exchange rate prevailed on 28 days prior to the bid opening date of the
particular project.

The equivalent dollar amount of similar experience is calculated as follows,
Equivalent dollar amount = Final Payment x Indicative exchange rate
of similar experience Certificate Amount 1 LKR to USD




Experience of subcontractors in respect of “Contract of similar size and nature” shall be accepted, only
if the reference sub- contract was approved by the Employer. Also such bidder shall submit the sub —
contracting agreement along with the Completion Certificate issued by the main contractor and an
approval letter issued by the Employer confirming the sub-contracting arrangement. Any bids that, not
complying with this requirement shall be rejected.

. Liquid Assets and / or credit facilities required

Minimum Liquid Assets available shall be Rs. 74.0 million

Minimum Liquid Assets Available is calculated as follows:
X=(A-L)-01W+C where;
X = Minimum Liquid Assets available

A = Current Assets as given in the latest audited financial statements
L = Current Liabilities as given in the latest audited financial statements
W = OQutstanding contractual commitments as supported by an affidavit as per Form given in
Section 9
C = A project specific revolving line of credit given by a bank used by Form given in Section 9

Note : Available Working Capital of bidder should be positive (+).

Any Bidder who does not have the minimum liquid assets calculated on the above basis, required
under Clause 4.4 shall be treated as non responsive.

Any bid which has to be supported by a project specific revolving line of credit, to meet the
requirement of the Clause 4.4 but does not provide it strictly according to Form given in Section 9
shall be treated as non responsive.

The bidder shall submit an affidavit that he has declared all his other contractual commitments —
specimen form attached in Section 9. But does not provide all current contract commitment shall be
treated as non responsive according to the clause 3.3 and 3.4 of ITB.

No Conditional Line of Credit will be accepted and any letter of line of credit which has deviated
from the specimen format, shall be considered as non responsive.

Add new clause 4.5
Clause 4.5

Bidder shall be disqualified for award of the contract if the bidder has one or more of following poor
performances in past contracts of RDA.

e Any Bidder who has abandoned any of the previous contracts awarded to him during last 5
years prior to 02.09.2025.

« Ifany contract has been terminated due to the contractor’s default within last five years before
02.09.2025.

e Any bidder who has been issued with Notice to Correct (NC) within last five years prior to
02.09.2025 as per clause 15.1 of Condition of Contract of CIDA/SBD/02 on the poor
performance of the Contractor or similar notice as per the relevant Condition of Contract
(COC) and is still in force on the date of bid opening of this procurement, unless the Engineer
certifies that Contractor has corrected the content of the Notice to Correct. This certificate shall
be submitted with the bid.




If any bidder has one or more poor performed/ performing contracts shall be considered as non —
responsive.

C. PREPARATION OF BID

Clause 9.1  Employer’s address for the purpose of clarification is:

a. Deputy Director General (Procurement Management), RDA, 4™ Floor, “Maganeguma
Mahamedura”, Denzil Kobekaduwa Mawatha, Battaramulla.
T P:011 2884790 Fax: 011 2884790

b. Provincial Director (CP),
Road Development Authority,
Asgiriya, Kandy
TP:0812237931  Fax: 081 2237931

Clause 11.1 The language of the Bid shall be English.

Clause 13.3
The bid price shall include Physical Contingency, Price contingency and Provisional sums.

VAT component shall not be included in the rates. The amount written in the Form of Bid shall be without
VAT. However, VAT component shall be shown separately at the end of the BOQ.

Clause 13.4
The Contract is subjected to price adjustment in accordance with Clause 47 of the Conditions of Contract.

Clause 15.1
The bid shall be valid up to 27.01.2026.

Clause 16.1
Bid shall include a Bid Security using the form included in Section 9.

Clause 16.2

Bid Security shall be:
e For an amount of Rs. 1,500,000.00
e Valid until 30.12.2025

e Issued by an agency acceptable to the Employer using the form for bid security included in Section 9 —
Standard Forms.

e Unconditional, Irrevocable, On demand Bid Security issued by the any of the following
banks/institutions are acceptable

(). A local commercial bank approved by the Central Bank of Sri Lanka, which is operating in Sri
Lanka.




(b) A foreign commercial bank operating in Sri Lanka, which is approved by the Central Bank of Sri
Lanka.
(C) Construction Guarantee Fund

e The Beneficiary of Bid Security should be Director General, Road Development Authority, 1% Floor,
“Maganeguma Mahamedura”, Denzil Kobekaduwa Mawatha, Battaramulla.

Clause 17.0
Pre-bid meeting will be held at the office of the Provincial Director (CP), RDA, at 10.00 a.m. on 16.09.2025.

A Site visit will be arranged if necessary.

D: SUBMISSION OF BID

Clause 19.2 (a)
The Employer's Address for the purpose of bid submission is -

Deputy Director General (Procurement Management),

Road Development Authority,

4™ Floor, “Maganeguma Mahamedura”, 216, Denzil Kobekaduwa Mawatha, Battaramulla.
Clause 19.2 (b)
The name of the Contract is ‘Rehabilitation of Senagama Andawala & Naliakanaththa Roads starting from
Ambana Bridge through Senagama (0+000 — 4+500)’, UNDER Contract No: RR/RDA/05/25/CP/MTL/08.

Clause 20.1
The deadline for submission of bids shall be 2.00 p.m. on 30.09.2025.

E: AWARD OF CONTRACT

Add new clause
Clause 31.3. Award

The Employer will award the contract to the bidder whose Bid has been determined to be successful
according to the following criteria

The following contract packages have been invited simultaneously with this package.
1. RR/RDA/05/25/CP/MTL/01
2. RR/RDA/05/25/CP/MTL/10
3. RR/RDA/05/25/CP/IMTL/11
4. RR/RDA/05/25/CP/MTL/17
5. RR/RDA/05/25/CP/MTL/28

6. RR/RDA/05/25/CP/MTL/30

Each contract package will be evaluated separately.




In the event, a bidder submits bids for more than one contract package and the bidder becomes successful for
more than one contract package (lowest substantially responsive), RDA shall assess its capacity to meet
aggregated qualifying requirements for (a) Average Annual Turnover (b) value of liquid assets and then
calculate the lowest combination of all packages which is beneficial and economical to the RDA and will be
recommend for awarding successful bidder.

Add New sub Clause 31.4 — Appeal Procedure

After evaluation of Bids in accordance with the procedures described under sub clauses 25 to 30, Instructions
to Bidders, the Employer will inform to all the bidders in writing the selection of the successful bidder and the
intention of contract award to such bidder.

There shall be an interval between the submission date of the Procuring Entity’s notification of the intention
to award the Contract and the actual award of the contract. (Standstill Period) The purpose of the Standstill
period is to provide sufficient time for the bidders to consider whether they should submit an appeal against
the decision to award the contract. The Standstill period shall be at least ten (10) Working Days.

Before the expiry of the third (3rd) Working Day of the Standstill period, any unsuccessful bidder may
request a debriefing from the Procuring Entity. The PE shall conclude the debriefing before the expiry of the
fifth (5th) Working Day of the Standstill period. Details are included in Section 09

If any bidder wishes to submit an appeal against the recommendation, such appeal shall be made before the
expiry of the Standstill period to the following address with non refundable cash deposit.

Address:
The Chairman,
Regional Procurement Appeal Committee (RPAC).
RDA.

Cash Deposit ; Rs. 10,000.00

Clause 34.1
The Unconditional, Irrevocable, On demand Performance Security, in the Standard Form, acceptable to the
Employer shall be from the following agencies.

(a). A local commercial bank approved by the Central Bank of Sri Lanka, which is operating in Sri Lanka.

(b) A foreign commercial bank operating in Sri Lanka, which is approved by the Central Bank of Sri Lanka.
(c) Construction Guarantee Fund

The amount of Performance Security is 5% (Five percent) of the Initial Contract Price. The Format of the
Performance security shall be strictly in accordance with the specific format given in Standard Forms Section

Clause 36
The Adjudicator proposed by the Employer is a member to be appointed by the Institution of Engineers, Sri
Lanka (IESL)

Fees and types of reimbursable expenses to be paid to the Adjudicator shall be on a case-to-case basis and
shall be shared equally by the Contractor and the Employer.
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21.1

CONTRACT DATA

The Employer is the Secretary, Ministry of Transport, Highways, Ports & Civil Aviation.
Address: 8™ Floor, “Maganeguma Mahamedura”, 216, Denzil Kobbekaduwa Mawatha, Battaramulla.

Name of Employer’s Representative is Additional Secretary (Special Project), MOT,H,P & CA.

The Engineer for the Contract is Director General of RDA.
Engineer’s Representative is Resident Engineer for RRD Programme (Central Province)

The Work consists of construction of sub base, base, surface application, incidental work and structures.

The scope of the work is Rehabilitation of Senagama Andawala & Naliakanaththa Roads starting
from Ambana Bridge through Senagama (0+000 — 4+500)

The Start Date shall be 14 calendar days from the receipt of the Letter of Acceptance.

Schedule of other Contractors: Public Utility Agencies
Schedule of Key Personnel:  (Directly involved in the project)
Minimum persons with qualifications and experience to be defined,

a.  Technical Project Manager with B.Sc Civil Eng. or equivalent & 5 years
working experience in construction and shall have ability to lead and
direct multi-disciplinary teams and experience in proper deployment
and efficient management of human and other resources.

b.  Contract Administration Minimum qualification shall be Diploma in Civil Engineering or
Quantity Surveying in recognized institute with 3 years working
experience in construction field and contract administration.

The minimum insurance covers shall be:

o The minimum cover for insurance of the Works, Temporary Works and of Plant and Materials is 110%
of the Initial Contract price.

o The minimum for insurance of other property is Rs. 1 Million per occurrence with the third party,
number of occurrences unlimited.

The minimum cover for personal injury or death,

o For the Contractor’s workmen is Rs. 400,000/= per event

o Contractor’s employees other than workmen is Rs. 550,000/= per event

o For third party and employees of the Employer and other persons engaged by the Employer is Rs.
550,000/= per event

For all the above the number of occurrence shall unlimited.
The insurance cover shall be valid from the Start Date to the end of the Defects Liability Period.

Information from the Site investigation, if so applicable and available, is shown on the Drawings.
The Intended Completion Date for the whole of Works shall be 119 Days from the Start Date.

The Site Possession Date shall be within 07 Calendar days from the date of Letter of Acceptance.




25.3

26.1

27.1

27.3

27.4

35.1

42.7

43.1

Replace the sub clause 25.3 with following,

The adjudicator shall be appointed by agreement between the parties. In the event the parties are unable to
reach  agreement on the appointment of the Adjudicator within fourteen (14) Days from the date of such
request, either party may make an application to the Institute of Engineers, Sri Lanka (IESL) to appoint an
Adjudicator.

Replace the sub clause 26.1 with followings,

Should the Adjudicator resign or die or is removed by agreement of the parties on the basis of his
unsatisfactory performance, the Parties may jointly appoint another Adjudicator and such an appointment
shall be made within fourteen (14) Days after the resignation or death or removal of the Adjudicator. If the
parties are unable to reach agreement on the appointment of a new Adjudicator then the Adjudicator shall be
appointed by the Institute of Engineers, Sri Lanka (IESL) at the request of either party within fourteen (14)
Days of receipt of such request.

The Contractor shall submit a Programme for the Works within 28 Calendar days of the

Letter of Acceptance.

Contractor shall work only during normal working days unless otherwise agreed with the Engineer or in
unusual circumstances where the safety of the public or work is in jeopardy. Holidays declared by the RDA
shall be treated as non-working days.

One Month.

2% of the Initial Contract Price in Rupees.
Add with the following,

The Defects Liability Period is 365 Days.
Add sub clause 42.7 with following,

The Contractor shall submit proof of royalty payment along with each payment application for the exact
amount of royalties, along with the corresponding actual quantities of borrowed materials such as earth, sand
aggregate and boulders as applicable under the respective pay items of the BOQ, in accordance with the Law
of country.

Replace the second sentence of Clause 43.1 “The Employer shall pay ........... date of each certificate” with
the following.

“The Employer shall pay the Contractor the amounts certified by the Engineer within 28 days of the date of
each certificate. If the Employer makes late payment the Contractor shall be paid interest on the late payment
in the next payment. Interest shall be calculated from the date by which the payment should have been made
up to the date when the late payment made at the rate of interest of 1% over and above the applicable legal
rate of interest as determined by the Monetary Board of the Central Bank of Sri Lanka.”




47.1

48.1

49.1

o1.1

Price Adjustment
The contract is subjected to price adjustment.

Indices No Name of Input Input P((i/:;entage
M30 Bitumen 32.367
P2 Heavy Equipment 16.487
M7 Metal 15.931
P3 Fuel 15.892
L3 Unskilled Labour 5.742
L2 Semi Skilled Labour 2.044
L1 Skilled Labour 0.445
M45 Earth 0.322
M3 Cement 0.234
M21 Form Work Timber 0.202
M8 Sand 0.166
M13 Reinforcement 0.155
P1 Small Equipment 0.013
SUB TOTAL 90.0

Non-adjustable items shall be Bill no. 01 (Preliminaries & Generals), Day Works, and all Provisional
Sums & Lump Sums items

The retention from each payment shall be 10% percent of the certified work done.
The limit of retention shall be 5 % of the Initial Contract Price.
The liquidated damages for the whole of the Works shall be Rs. 49,600.00 per Day.

The maximum amount of Liquidated Damages for the whole of the works shall be 10% (ten percent) of the
Initial Contract Price.

Replace the Sub-clause 51.1 with the following: -

‘The Employer shall make advance payment to the Contractor in an amount equivalent to 20% of the Initial
Contract Price less contingencies less Provisional Sums within 14 Days after furnishing of an unconditional
guarantee in a form and by an agent acceptable to the Employer. The guarantee shall remain effective until
the advance payment has been repaid, but the amount of the guarantee shall be progressively reduced by the
amounts repaid by the Contractor. Interest will not be charged on the advance payment.

Advance Payment would be made in two equal instalments. The second Instalment would be paid only after
establishing that the first instalment of the advance payment has been used exclusively for mobilization as per
Cl. 51.2 and submission and approval of detailed construction programme with network analysis and resource
scheduling.

Unconditional, Irrevocable, On demand Advance Payment Guarantee issued by the any of the following
agents is acceptable.

(@). A local commercial bank approved by the Central Bank of Sri Lanka, which is operating in Sri Lanka.
(b) A foreign commercial bank operating in Sri Lanka, which is approved by the Central Bank of Sri Lanka.




52.1

58.1

60.1

63

63.3

(c) Construction Guarantee Fund.

The Performance Security shall be 5% percent of the Initial Contract Price and shall be issued by a Bank
acceptable to the Employer.

Unconditional, Irrevocable, On demand Performance Security Issued by the any of the following agents
is acceptable,

(a). A local commercial bank approved by the Central Bank of Sri Lanka, which is operating in Sri Lanka.
(b) A foreign commercial bank operating in Sri Lanka, which is approved by the Central Bank of Sri Lanka.
(c) Unconditional, on demand Performance Security issued by the Construction Guarantee Fund

As-Built Drawings shall be submitted to the Engineer within one month after the issuing of Certificate of
Completion.
Add the annexure of additional requirements pertaining to the as built drawings to this sub clause

The percentage to apply to the value of the work not completed, representing the Employer’s additional cost
for completing the Works, is 25%

Clauses 63.2(b), 63.4, 63.5, 63.6 and 63.7 are not applicable.

Replace the text of Clause 63.3 with the following text: “The total sum paid to the Contractor shall include such
amounts, for the work, supplies or services plus following percentage of actual cost shall be paid to the
Contractor for Provisional Sum of the Bill of Quantities.”

1. For the works executed by Utility Authorities - 5%
2. For the works directly executed by the Contractor — 20%
3. For supplying and services- 5%




AS BUILT DRAWINGS
Description

The work shall consists of preparation of As Built Drawings necessary for performance of the completion of the work
covered by the Contract, the Contractor shall supply them by the dates stated in the Contract Data.

The Contractor shall retain, at his sole expense, a qualified engineer for appropriate on site construction inspections to
ensure that all improvements as set forth required, pursuant to RDA standards and specification, and as-built shall be
provided. The contractor shall certify, in writing, to the Engineer that the improvements were done in compliance with
the approved plan or agreement pursuant to RDA Standards & Specifications and as-built shall be provided.

Field managed record drawings should be provided to the Engineer with indicating additions and deletions for approval
before preparation of the final as-built Drawings.

The following requirements shall be applied to each as-built drawing developed for the project and a hard copy together
with an electronic AutoCAD drawing file format on CD shall submit for the Engineer.

Construction Requirement
The following items shall be required for all “As-Built Drawings.

(@) All as-built for projects are required to be on 24” x 36” or similar size of construction drawings and shall
bear the name and address, of the person who preparing the drawings and the date the as-built data is added
to the original via the revision block. Electronic Auto CAD drawing files, based on the GPS coordinate, are
also required (if the construction drawings are prepared based on GPS coordinates). Surveyor’s/Engineer’s
statement (with embossed or wet seal and with an original signature on each sheet) shall verify that as-built
drawings reflect the true conditions in the field.

(b) Contractor’s statement (with an original signature on each sheet) shall verify that all construction
specifications and product qualities have been met or exceeded.

(c) “AS BUILT DRAWINGS” of “RECORD DRAWING? shall be clearly labelled on each sheet.

(d) If the details of under-ground service lines (Water, Sewerage, ducts &etc) are available needs to be included
to the as-built drawings on the approval of Engineer

(e) The location and elevation of the benchmark referenced will be shown on the drawing. If the reference
benchmark is within the project, then a complete description of its location will be provided to assist in
future locating.

(f) Survey data, relative to the GPS coordinate grid, on right-of-way monuments installed or encountered
within the project

(g) Note any changes to the alignment either vertically or horizontally of curb & gutter sidewalk, pavers or any
other surface improvement.

Measurement & Payments

No payment shall pay for the preparation of As built drawings. If the Contractor does not supply the As Built Drawings
by the dates stated in the contract data, or they do not receive the Engineer’s approval, the Engineer shall withhold the
release of Final payment of the Contract.




Section - 6

Specifications

Standard Specification
Particular Specification




Standard Specifications

The Standard Specifications comprise ‘Standard Specifications for Construction and Maintenance of Roads
and Bridges’ issued under the authority of the Director General of the Road Development Authority and
published by the Institute of Construction Training and Development.

The ICTAD Publication No. of this publication is SCA/5. Second Edition Published in June 2009

Bidders who are not in possession of this publication can purchase it from the ICTAD.




Particular Specifications

These Particular Specifications should be read in conjunction with the Standard Specifications for Construction
and Maintenance of Roads and Bridges, ICTAD Publication No SCA/5, which are applicable in all cases not

covered herein.

The Particular Specifications for some sections of the works are comprehensive and cover the full extent of the
works in these sections. In other sections they apply in conjunction with the Standard Specifications. Finally in

some sections not covered in the Particular Specifications, the Standard Specifications shall apply in full.

Where there is an ambiguity or discrepancy between the Particular Specifications and the Standard

Specifications, the Particular Specifications shall prevail.




PRELIMINARIES & GENERAL

P001. Mobilization and Demobilization of site

The Contractor shall make provision for mobilization & demobilization of equipment, plant and machinery,
staff, laborers to the site including erection and removal at the completion of works of his temporary
installation and facilities including site office, etc. The Contractor shall submit to the Engineer within 14
days from the date of Letter of Acceptance his mobilization and demobilization plan of site. The Engineer
shall approve the mobilization and demobilization plan and payment shall be based on schedule of
mobilization and demobilization plan of site.

Payment
Payment shall be made according to the schedule submitted by the Contractor and within the lump sum
amount agreed in the Bill of Quantities.

Item No. Description Pay Unit
POO1 Allow for mobilization and demobilization of LS
Site.

P (002) VIDEO SURVEY
R.O.W video logging shall be collected along roads before and after the rehabilitation/improvement.

The visible right of way (R.O.W.) shall be recorded and stored as digital Images at 5/10 m intervals using an
intermittent/frame based system. The pictures shall have information superimposed which facilitates location
identification (chainage and GPS coordinates) and shall have a playback system which facilitates locating specific road
sections. The specifications of the cameras to be used in works shall be certified by the Engineer before commencement
of Works.

The images shall be superimposed in real-time with the vehicle's location in terrns of displacement and GPS
coordinates. Each frame shall be referenced in terms of the displacement from Longitudinal Road Profile (LRP) and the
GPS coordinates in the database.

The data shall be provided to the Employer in two copies with appropriate (ideally printed) labels, indicating relevant
district and road number(a) Only one road section shall be included per one video file. The file name shall be the road
ID number and the file shall | be accompanied by a catalogue.

Item No Description Pay Unit

P (002) Submission of initial & final Video logging Km




Section-7

Bill of Quantities




BILL OF QUANTITIES

PREAMBLE

The Bill of Quantities shall be read in conjunction with all other bidding documents.

General directions and descriptions of work or materials given elsewhere in the bidding Documents are not
necessarily repeated in the Bills of Quantities. For the full meaning of each Item, reference should be made to
the applicable passages in the bidding Documents.

The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the complete
and finished works in the final position as required by the bidding Documents, including, inter alia, all costs and
expenses which may be required in and for the construction and maintenance of the works, together with all
risks, liabilities, contingencies, insurance, sampling, testing, providing all necessary assistance to the Engineer
and in general all obligations imposed or implied by the contract.

Without affecting the generality of the foregoing provisions the prices and rates entered by the contractor in the
Bills of Quantities shall also include, inter alia, all costs and expenses involved with or arising from the
following:

i The provision, storage, transport, handling, use, distribution and maintenance of all materials, plant,
equipment, machinery and tools, including all costs, charges, dues demurrage or other outlays involved
in carriage and importation.

ii The provision and maintenance of all staff and labour and their payment, accommodation, transport,
fares and other requirements.

iii Setting out, including the location, construction and preservation of survey markers, measurement and
supervision.

iv The provision, storage, transport, use, handling, distribution and maintenance of all consumable stores
fuel, water and electricity including the requirements of the Engineer's Representative and his staff.

\ The location, test proving, opening, operation, reinstatement of all quarries and borrow pits, as well as
compensation and mining royalties costs associated with quarries and borrow pits or any other land the
contractor may require additional to that provided free for the execution of the permanent works.

vi Sampling, the transport of samples, testing, the carrying out of trial sections of earthworks or payment
and the checking of all information given by the Engineer.

vii Injury caused to the Works under Construction, Plant, Materials and consumable stores by weather.
viii Repairs to the Works either prior to or during the Period of maintenance.
iX Maintenance work as detailed in the Specifications and the Conditions of Contract and the maintenance

of public amenities.

X Co-ordination with other Contractors or Authorities carrying out work either in connection with or
adjacent to the Works.

Xi The supply of manufacturers test certificates.

Xii The protection of mains and services, and cost of repairs in case of damage caused by the Contractor.

Xiii Pumping and dewatering; the protection of excavation faces.




Xiv The provision and maintenance of temporary diversions in order that through traffic flow shall remain
unobstructed through the contract period and in general the provision of all temporary works required in
connection with the works.

XV Insurance, custom duties, taxes(excluding VAT) levies, first aid, welfare and safety requirements and
all other overheads and costs and profit.

A price or rate shall be entered against each Item in the Bills of Quantities whether quantities are stated or not.
Item against which no price or rate is entered shall be deemed to be covered by the other prices or rates entered
by the Contractor in the Bill of Quantities. The unit price or rate entered against any Item shall take Precedence
over any miscalculation in the total sum against that Item. Where separate items have not been provided in the
Bill of Quantities for work shall be deemed to have been included in the other prices and rates.

The Quantities given in the Bill of Quantities are estimated only and are given to provide a basis for the tender.
No guarantee is given for their accuracy and payments to Contractor will be based on the prices and rates
guoted in the bills applied to measured quantities for work done.

The quantity for each Item of work executed by the Contractor in accordance with the Contract shall be
measured net and no allowance will be made for waste, bulking, shrinkage decrease of volume due to
compaction or the provision of working space.

The items in the Bills of Quantities are the general application to the whole of the works at any location on site
or any part of the works as indicated in the bid documents or instructed by the Engineer's representative.

Tenders, which group several items together in the Bill of Quantities under one price, will not be accepted.

The Units of measurement described in the Bill of Quantities are Metric Units. Abbreviations in the Bill of
Quantities are as follows: -

hrs - Hours

km - Kilometre

m - Linear Metre
m? or sgm - Square Metre
m®or cum - Cubic Metre
nos. - Numbers

L.S - Lump Sum
P.S - Provisional Sum
mth. - Month

Itr. - Litre

kg. - Kilogramme
mt - Metric Tonne
mm. - Millimetre

wk. - Week




DAY WORKS

The rates entered in the Schedule for Bill of Quantities shall form day works items for pricing extra
work ordered to be done in accordance with the Contract.

The rates shall include all overheads and profit and all other costs of whatever nature necessary for
and incidental to the performance of extra work whenever ordered and these rates required anywhere
on the Site for the operation of plant the provision of labour or the provision of materials and shall be
deemed to include inter alia:

Plant Operation, maintenance, repairs, fuel, oils grease, hydraulic fluids, taxes, duties
operator's wages and overtime, travelling time, transport supervision,
administration costs related to the use of such plant.

Labour Wages, overtime, bonuses, travelling time, hand tools, accommodation, fringe
benefits, transport and supervision.

Materials Provision, transport, handling, wastage and storage
In the case of Plant and labour, only time spent working shall be paid for.
For Day works required outside the Site (which for these purposes shall mean all areas shown on the
plans for permanent works and all areas of temporary works such as Contractor's and Engineer's

camps, quarry, borrow pits and their access roads, diversion roads etc.), the following should be
chargeable :

Plant: Self travelling: Actual travel time of and to place of stationing on the day of the
work.

Transport: Travelling time of the places of transport (lorry, low loader etc.)

Labour: Travel time for the means of transport used.

Materials: Travelling time for the means of transport used.

The rates shall apply only to such work, as the Engineer shall instruct in writing to be carried out as day
works. All items should be priced.




Summary of Bill of Quantity
REHABILITATION OF SENAGAMA ANDAWALA & NALIAKANATHTHA ROADS STARTING FROM
AMBANA BRIDGE THROUGH SENAGAMA (0+000 — 4+500)
CONTRACT NO. RR/RDA/05/25/CP/MTL/08

Bill No Description Amounts / Rs

1 PRELIMINARIES & GENERAL (WITH PS)

SITE CLEARING

EARTH WORKS

SUB BASE, BASE & SHOULDERS

SURFACE APPLICATION

DRAINAGE STRUCTURES

CULVERT CONSTRUCTION WORKS

INCIDENTAL WORKS

DAY WORKS

Sub Total-01

Provisional sums (PS)

Sub Total -02 without PS (A-B)
(deduct PS from sub total 01)

O|lm|>Dlo|lo|vN|lojlo|n|lw]|d

Amount in words

Discount if

any Amount
..................................... in figures

m

Sub Total 03 (C -D)

Sub Total 04 with PS (E+B)
(add PS to sub total 03)

T

Allow for physical contingencies 10% (F*10%)

I ®

Allow for price contingencies (5%) (F* 5%)

I Bid Price (F+G+H) [Form of Bid price]

J VAT (18%*1)

K Bid Price with VAT (1+J)

Amount in words:

Name of Authorized Officer:

Signature:




BILL NO. 01

Rehabilitation of Senagama Andawela & Naliakanaththa Roads Starting from Ambana Bridge through Senagama

(0+000-4+500)

BILL NO - 01 PRELIMINARY AND GENERAL

ITN%M Pay Item DESCRIPTION UNIT QTY RATE QSMOL(J;TST
Mobilization Maintenance & De-Mobilization
11 P(001) of Contractor's facilities and Plant / Equipment LS Item Allow
Provide Insurance for works, contractor's
1.2 119(1) | equipment, third party persons and properties, LS Item Allow
Workmen Compensation
Allow for traffic safety & control providing
erecting and maintaining barricades road signs
1.3 103(1) markings, light etc., temporary diversion of Month 4
traffic and allow for environment monitoring
and mitigation measures
P(002) Submission of Initial and final video logging ,
1.4 117(1) submission of initial cross sections and km 4.5
submission of as-built drawings
Allow for the minor repair and clearing of the
19 existing choked culverts PS Item Allow 1,500,000.00
SUB TOTAL BILL NO -01
BILL NO - 02 SITE CLEARING
ITEM AMOUNT
NO Pay Item DESCRIPTION UNIT QTY Rate (Rs.) RS Cts.
Clearing and Grabbing
Clearing and grabbing inclusive of removing top
soil to an average depth of 0.15m and
2.1 201(1) backfilling/trenches-caused by removal of Sq.m 8,600.00
stumps
BILL NO - 02 CARRIED TO SUMMARY )
BILL NO - 03 EARTH WORKS
ITEM
NO Pay Item DESCRIPTION UNIT QTY AMOUNT
Rate (Rs.) RS. Cits.
Roadway Excavation
3.1 301(2) Roadway Excavation, in Soft Rock Cu.m 430
Roadway Excavation, unsuitable soil for
3.2 301(11) construction works Cum 425.70
Sub Grade & Embankment Construction
Trimming , levelling & compaction of original
33 | 3040) | gyround SAM 1 1390000
Embankment construction using Type | &
34 304(2b) Embankment Material Compacted in Position Cum 360.00
Supplying, Spreading & Compacting 6" x 9"
35 | 3046) | pupble Cu.m 75.00

BILL NO - 03 CARRIED TO SUMMARY




BILL NO - 04 BASES AND SHOULDERS

ITEM AMOUNT
NO Pay Item DESCRIPTION UNIT QTY Rate (Rs.) RS, Cts.
Sub base as compacted in position — type 1
41 401(1) (Upper Sub base) cum 45.00
4.2 Crushing existing damage concrete surface Sg.m 1,380.00
Supplying, spreading & compaction of dense
4.3 405(1) graded Aggregate Base Course (37.5mm) Cum 1,811.70
Approved soil supply, spreading & compacting
44 409(1) using machinery for Shoulder construction Cum 967.50
BILL NO -04 CARRIED TO SUMMARY
BILL NO - 05. SURFACE APPLICATION
ITEM AMOUNT
NO | Pay ltem DESCRIPTION UNIT QTY Rate (Rs.) RS.  Cts.
Applying Prime coat using Bitumen Emulsion
51 501(5) | CSS1 at the rate of 1.0Ltr/Sqm Inclusive Sg.m 11.529.00
blinding with sand at the rate of 250m2/Cum e
5.2 502 (2) | Tack coat using CSS 1 at rate of 0.5 Itr per sq.m-| Sg.m 11.529.00
Asphalt Wearing Coarse
5.3 506(1) | Asphalt concrete in wearing course 50mm thick Sg.m 11,529.00
Concrete Surfacing
Supply, laying & compacting Grade 15
5.4 901B(1) | Concrete for Concrete surface rectification & Cu.m 150
Concrete Edge widening (100mm thickness) '
Supply, laying & compacting Grade 30
Concrete layer. Rate shall include the
55 901A(1) | construction of longitudinal and transverse Cu.m
- . . 302.40
joints as per the Engineers Instruction and
specifications (150mm thickness)
5.60 1008(2) | Formwork Rough Finish for above Item Sg.m 20160
BILL NO -05 CARRIED TO SUMMARY
BILL NO - 06 DRAINAGE CONSTRUCTION
ITEM AMOUNT
NO Pay Item DESCRIPTION UNIT QTY Rate (Rs.) RS, Cis.
Excavation for Drain Structures
6.1 301A(5) | Cutting earth drain excavation Cu.m 774.00

BILL NO -06 CARRIED TO SUMMARY




BILL NO - 07 Culvert Construction

7.1 302(5) | Excavation for structures, unsuitable soil Cu.m 91.20
7.2 302(8) | Backfill with granular material Cu.m 11.30
7.3 705(1) | Aggregate backfill Cu.m 9.00
7.4 705(2) | Filter medium Cu.m 1.08
7.5 705(3) Impervious layer Sg.m 210
Weep hole, PVC pipe (Type 250) - 100mm
76 | 76 | giameter Lm | 480
7.7 707(7)a | Reinforced concrete pipes 600mm diameter L.m 14.40
7.8 707(7)b | Reinforced concrete pipes 900mm diameter L.m 750
7.9 808(5) | Guard stone Nos 18.00
7.10 1001(3) | Concrete: Grade 15 (37.5mm) Cu.m 29.50
7.11 1001(1) | Concrete: Grade 25 (19 mm) Cu.m 2490
7.12 1002(1) | Tor steel reinforcement Mt 0.99
7.13 1008(1) | Formwork smooth finish Sg.m 176.00
7.14 1008(2) | Formwork rough finish Sg.m 21 15
BILL NO -07 CARRIED TO SUMMARY
BILL NO - 08 INCIDENTAL CONSTRUCTION
ITEM AMOUNT
NO Pay Item DESCRIPTION UNIT QTY Rate (Rs.) RS Cts.
Road Marking
Supply & Road Marking into 3.0 mm thick
8.1 810(1) using reflectorized thermoplastic paint including | Sq.m 768.60

Transport

BILL NO -08 CARRIED TO SUMMARY




BILL NO -9 DAY WORKS

'LEOM DESCRIPTION UNIT | QTY (Féast.(; QSMO%TS,T
9.1 Labour
9.1.1 | Semiskilled labour Day | 2.00
9.1.2 | Unskilled labour Day | 10.00
9.1.3 | Skilled labour Day | 2.00
9.1.4 | Operators Day | 2.00
Total cost of Labour
9.2 Equipment
9.2.1 | Backhoe loader - 2WD, 0.15 scoop capacity Hrs 10.00
9.2.7 | Water Bowser - 10000 lItrs Hrs | 10.00
9.2.11 | Lorry 3 Ton-3Ton Km | 50.00
9.2.12 | Plate Compactor - 80kg tamper plates Hrs | 20.00
Total cost of Equipment
9.3 Materials
9.3.1 | Aggregate base, dense graded (37.5 mm) cum- | 10.00
9.3.10 | Cement, ordinary Portland tonne | 0.50
9.3.15 | Formwork, timber (smooth) Sq.m | 10.0
9.3.16 Reinforcement, high-yield steel, Grade
460/425 kg | 50.00
9.3.17 | Reinforcement, mild steel, Grade 250 kg 10.00
9.3.18 | Rubble, 100 - 150 mm Cum | 5.00
9.3.19 | River Sand Cum | 1.00

Total cost of Material

BILL NO.10 CARRIED TO SUMMARY (Labour+Equipment+Material)
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Section - 9

Standard Bid Forms

Bid Security

Affidavit for the Current Commitments
Non-Performing Contracts —Abandonment of Contract
Non-Performing Contracts — Terminated
Non-Performing Contracts — Notice to Contract

Bank Letter Granting the Revolving Line of Credit
Notification of Intention to Award




FORM OF BID SECURITY

[This Guarantee form shall be filled in accordance with the instructions indicated in brackets]
............................................................................................................... [insert issuing agency’s
name, and address of issuing branch or office]

Beneficiary: Director General, Road Development Authority, 1* Floor, “Maganeguma Mahamedura”, 216, Denzil
Kobekaduwa Mawatha, Battaramulla.

Date: ...t [insert (by issuing agency) date]

BID GUARANTEE No.: ... e, [insert (by issuing agency) number]

We have been informed that ...............cooiiiiiiiiii insert (by issuing agency) name of the
Bidder] ( hereinafter called “the Bidder”) has submitted to you its bid dated ......................... [insert (by issuing

agency) date] (herein after called “the Bid”) for the execution of ‘Rehabilitation of Senagama Andawala &
Naliakanaththa Roads starting from Ambana Bridge through Senagama (0+000 — 4+500 km)’ under Contract No:
RR/RDA/05/25/CP/MTL/08

Furthermore, we understand that, according to your conditions, Bids must be supported by a Bid Guarantee.

At the request of the Bidder, We ......cooooiiiiiiiii [insert name of issuing agency] hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of
................................. [insert amount in figures] .........c....c...c.oee.o..Lu[insert amount in words]  upon

receipt by us of your first demand in writing accompanied by a written statement stating that Bidder is in breach of its
obligation(s) under the bid conditions, because the Bidder:

i.  has withdrawn its Bid during the period of bid validity specified; or
ii.  does not accept the correction of errors in accordance with the Instruction to Bidders (hereinafter “the
ITB”) of the IFB or
iii.  having been notified of the acceptance of its Bid by the Employer during the period of bid validity,
(i) fails or refuses to execute the Contract Form, if required, or
(i) fails or refuses to furnish the Performance Security, in accordance with the ITB.
This Guarantee shall expire:
(a) if the Bidder is the successful bidder, upon our receipt of copies of the Contract signed by the Bidder and of the
Performance Security issued to you by the Bidder; or
(b) if the Bidder is not successful bidder, upon the earlier of the successful bidder furnishing the performance security,
otherwise it will remain in-forceup to ............ (insert date)

Consequently, any demand for payment under this Guarantee must be received by us at the office on or before that date.

Signature and the Seal of the Guarantor:

Designation .........coevveiiiiiiiiiiieeeees

Name of the Organization .............o.vvriiiieiii i
Date: ..o

Witness:

NAME .o NICNO ..ot Signature ..............ceeneee

NAME .o NICNO ..ot Signature ......................

Note: Any bid security which has deviated from this bid Security format shall be considered as non-responsive




FORM FOR AFFIDAVIT FOR THE CURRENT COMMITMENTS

Chairman,
Road Development Authority Procurement Committee.

In accordance with the Clause 4.4 of the Instructions to Bidders, | (We) declare that the outstanding Contract
Commitments of (Name of the Bidder (s) are as follows. | (We) further declare that all the outstanding
contract commitments are listed below.

Specialt Name of the Name of the Initial Contract Outstanding
P y Contract Client Amount (Rs.) Work (Rs.)
Highways*
Bridges*
Buildings*
Irrigation*
#
Total

Signature of the Bidder

The foregoing Affidavit having been duly read over and explained by me to the Affirmant and he having
understood the contents of same, signed beforeme at .............................. [Place], on this
.......................... 2025 [date]

Justice of The Peace

* Add additional rows to include all the current projects if needed
# Add additional speciality to include all the current projects

Note —The bidders who do not provide all contract commitment shall be treated as non responsive according to the clause 3.3
of ITB




Non-Performance Contracts — Abandonment of Contracts
[The following table shall be filled in for the Bidder and for each partner of a Joint Venture]

Date:
Contract No.:

Bidder’s Legal
Name: Page __ of

1. History of Non Performing Contracts — Notice to Correct Issued

Non-Performing Contracts

Choose one of the following

as specified in Section 5, Bidding Data, sub clause 4.5

specified in Section 5, Bidding Data, sub clause 4.5

Abandonment of Contract by the Contractor did not occur within last five years prior to 02/09/2025

Abandonment of Contract by the Contractor occurred within last five years prior to 02/09/2025 as

Non Total Contract
Performed e - Amount
Year Portion of Contract Identification (LKR)
Contract (Rs)
[insert |[insert amount |Contract l|dentification: [indicate complete contract |[insert amount]
year] |and name, number, and any other identification]
percentage]

Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]

Reason(s) for  Notice to Correct: [indicate  main
reason(s), attach copy of Notice to Correct]

Whether Remedies taken: (Yes/No)
(If yes, attach Engineer’s certificate)

Current Status of Contract: (indicate
completed/ongoing/ referred to dispute resolution
mechanism etc)

Signature of the Bidder

The foregoing non performing contracts listed above having been duly read over and explained by me
to the Affirmant and he having understood the contents of same, signed before me at
....................................... [PIACE], ON TNIS ...t bbbt ne s

Attorney at Law
Note — if does not provide all non performing contracts shall be treated as non - responsive according to the clause 3.3 of ITB




Non-Performance Contracts — Terminated
[The following table shall be filled in for the Bidder and for each partner of a Joint Venture]

Date:

Contract No.:

Bidder’s Legal Name:
Bidder’s Party Legal Name:

1. History of Non Performing Contracts — Terminated Contracts

Non-Performing Contracts

Choose one of the following

Termination of contracts due to the Contractor’s default did not occur within last five (5) years
prior to 02/09/2025 specified in Section 5, Bidding Data, sub clause 4.5

Termination of Contracts due to the Contractor’s default occurred within last five (5) years prior to
02/09/2025 specified in Section 5, Bidding Data, sub clause 4.5

Non Total Contract
Performed I Amount
Year Portion of Contract Identification (LKR)
Contract (Rs)
[insert [insert amount Contract ldentification: [indicate complete [insert amount]
year] and contract
percentage] name, number, and any other identification]

Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]

Reason(s) ~for non-performance/termination:
[indicate main reason(s), attach relevant details]

Current Status of Contract: (indicate
completed/ongoing/ referred to dispute resolution

Signature of the Bidder

The foregoing non performing contracts listed above having been duly read over and explained by me
to the Affirmant and he having understood the contents of same, signed before me at
....................................... [PIACE], ON TS ...ttt s sre s snesnesnesnesneenees 202D

Attorney at Law

Note — if does not provide all non performing contracts shall be treated as non - responsive according to the clause 3.3 of ITB




[The following table shall be filled in for the Bidder and for each partner of a Joint Venture]

Non-Performance Contracts — Notice to Correct

Date:

Contract No.:
Bidder’s Legal
Name: Page __ of

1. History of Non Performing Contracts — Notice to Correct Issued

Non-Performing Contracts

Choose one of the following

Notice to Correct on the poor performance or similar notice as per the relevant COC, which is
inforced prior to 02/09/2025 has not been issued as specified in Section 5, Bidding Data,
sub clause 4.5

Notice to Correct on the poor performance or similar notice as per the relevant COC, which is
inforced prior to 02/09/2025 has been issued as specified in Section 5, Bidding Data, sub

year]

and
percentage]

name, number, and any other identification]
Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]

Reason(s) for  Notice to Correct: [indicate  main
reason(s), attach copy of Notice to Correct]

Whether Remedies taken: (Yes/No)
(If yes, attach Engineer’s certificate)

Current Status of Contract: (indicate
completed/ongoing/ referred to dispute resolution
mechanism etc)

clause 4.5
Non Total Contract
Performed e as Amount
Year Portion of Contract Identification (LKR)
Contract (Rs)
[insert |[insert amount |Contract l|dentification: [indicate complete contract |[insert amount]

Signature of the Bidder

The foregoing non performing contracts listed above having been duly read over and explained by me
to the Affirmant and he having understood the contents of same, signed before me at

[Place], on this

Attorney at Law

Note — if does not provide all non performing contracts shall be treated as non - responsive according to the clause 3.3 of ITB




FORM FROM THE BANK FOR GRANTING THE REVOLVING LINE OF CREDIT
[In Letterhead of the bank]

FROM PPN
TO : Director General,

Road Development Authority (RDA)

1* Floor, “Maganeguma Mahamedura”,

216, Denzil Kobekaduwa Mawatha,

Battaramulla.
SUB:Letter from the bank for providing a line of credit in favour of .....................ooll, in case of
award to them of works for the Contract of ‘Rehabilitation of Senagama Andawala & Naliakanaththa Roads
starting from Ambana Bridge through Senagama (0+000 - 4+500 km)’ UNDER Contract No:

RR/RDA/05/25/CP/MTL/08

Dear Sir,
W e 2 DANKELS OF ©.eveeeiee e e ® hereby agree to grant
revolving line of credit for an amount of Sri Lanka RUPEES .........cccooooiii i, for the purpose

of the execution of the Civil Work Contracts under the Contract of ‘Rehabilitation of Senagama Andawala &
Naliakanaththa Roads starting from Ambana Bridge through Senagama (0+000 — 4+500 km)’ under Contract No:
RR/RDA/05/25/CP/MTL/08. This revolving line of credit will be maintained until the works are  taken over by the
RDA.

Designation ..................
Name Of the Organization ...........ccciiuiiie i
Date: .o

Witness:
NaME ..ot i e NICNO .o, Signature .......ccoovvvviiiiiiininnn..
NAME .o e NICNO coivviiiiiieeiee Signature .........coeeviiiiiiiiannn.

1

Name of Beneficiary / Bidder
2

Name of Bank

3
Name of Beneficiary / Bidder

Note - Does not provide it strictly according to given Form shall be treated as non responsive Revolving Line of Credit




(file umber)

(Date)

Contractor’s Name),
Contracttor’s Address)

Dear Sir,

Contract Name

Contract No:
Subject : Intention to Award

L. This Intention to Award notifies you of our decision to award the above Contract. The transmission
of this notification begins the Standstill Period. During the Standstill Period you may:

a.  Request a debriefing in relation to the evaluation of your Bid
b.  Submit an Appeal

The successful Bidder for this procurement is ......................... (Name & Address of the
successful bidder) and the Contract Award Priceis Rs. ..................

2. Details of Bidders that submitted a Bid

Name of Bidder Bid Price as opened/(Rs.)

3. Reason/s why your Bid was successful /unsuccessful

Responsiveness of | Successful/ Unsuccessful Reason
Bid




4. How to request a debriefing

If you decide to request a debriefing your written request must be made within three (3) Working
Days of receipt of this Notification of Intention to Award and it must reach us on or before
The debriefing will be provided on or before

Please provide the Contract Name, Contract No, name of the Bidder, Contact details and address
the request for debriefing to:

Email address:

5. How to make an Appeal

Your written appeal must be handed over to the following address or emailed on or before 3.00 pm
ON  tevvvniininnnn

Chairman, Regional Procurement Appeal Committee
Road Development Authority

Email address:

You shall submit a cash deposit slip for a non-refundable fee of Rs 10,000.00 along with your

appeal and you are requested to provide the contract name, Contract No, name of the Bidder,
Contact detail in the appeal.

Non-refundable fee of Rs. 10,000.00 for the appeal shall be paid by depositing cash to the
following bank account.
Account Name

Account Number
Bank Name

Please indicate the contract name, Contract No, name of the Bidder in the cash deposit slip as well

6. Please note that you can submit an appeal only you are a Bidder who has submitted a Bid in
this bidding process, and is the recipient of a notification of Intention to Award.

The appeal can only challenge the decision to award the contract.

Yours faithfully,



mailto:dd1maint@gmail.com

Section - 8

Drawings




Check List for Bidders

ITB clause Yes Reference
Form of Bid
Completed? 18
Signed? 18
No of addendum issued (taken to form of Bid)
Bid security
Addressed to the Employer? 16
Format as required? 16
Issuing agency as specified? 16
Amount as required? 16
Validity 28 days beyond the validity of bid? 16
Quialification information
Copy of ICTAD Registration? 4
(Registration No, Grade, Specialty, Expiry Date)
Copy of VAT registration or a letter form Inland Revenue 4
that the Bidder is not VAT registered?
Authentication of for signature (Power of Attorney)? 4
Certified Copy of Audited Financial Statements for the 4
last five years?
(Construction turn over for last five years; Current assets and current
liabilities for last year)
A letter from a Bank on the provision of credit facilities? 4
The  Affidavit For The Current Contractual 4
Commitments?
Construction Programme and Cash Flow Chart? 4
Similar work completed in last 10 years 4
Major items of construction equipment proposed 4
Quialification and Experience of key staff 4
Rate Analysis of Major Items 4
Addendum
Content of addendum (if any) taken in to account? 10
Bid package
All the documents given in ITB clause 12 enclosed in the 12
original and copy?
ITB clause 19 followed before sealing the bid package? 19




