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Introduction

This Procurement Document has two parts, namely, Volume 1 and VVolume 2.
The bidders are expected to buy the following Standard Bidding Document from the
Construction Industry Development Authority (CIDA) (former Institute of Construction
Training and Development): -
STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS
SECOND EDITION — JANUARY 2007 with addendum issued in October 2009 by
ICTAD
ICTAD PUBLICATION NO. — ICTAD/SBD/01
This Procurement Document shall be read in conjunction with the above Standard Bidding
Document.

The Address of CIDA is

Construction Industry Development Authority
‘Savsiripaya’123, Wijerama Mawatha,

Colombo-07



VOLUME 1



VOLUME 1

Section 1 Instruction to Bidders
Section 2  Standard Forms (Contract)
Section 3 Conditions of Contract



Section - 1

Instruction to Bidders

The text of this ‘Instructions to Bidders’ is found in the

‘Standard Bidding Document Procurement of Works’

ICTAD Publication No. ICTAD/SBD/01 — Second Edition — January 2007 with Addendum issued in
October 2009 by ICTAD

This publication is copyright and bidders, if they do not already possess a copy, may obtain it from:
Construction Industry Development Authority (former ICTAD)

‘Savsiripaya’

123, Wijerama Mawatha

Colombo-07

This has to be read in conjunction with Addendum of SBD/01 issued in October 2009 by ICTAD and
Section — 5 — ‘Bidding Data and Contract Data’ of this Procurement Document. Wherever the Clauses
of the Section -1 — ‘Instruction to Bidders’ have to be modified and/or supplemented, it is done through
the text in the Section -5 — ‘Bidding Data and Contract Data’.



Section - 2

Standard Forms (Contract)

Letter of Acceptance
Performance Security

Form of Agreement
Advance Payment Security
Retention Money Guarantee



FORM OF LETTER OF ACCEPTANCE

[Date]
[Contractor’s Name & Address]
This is to notify you that your bid dated ................... for the construction and remedying the defects of the
Improvement of Eruvittan-Vellalakaddu Road under Contract No: RR/RDA/11/25/NP/MNR/11 for the
Contract Price of RUPEES .eeuiieeniieiniiernrneiernernrreecncnnnas as corrected in accordance with Instruction to

Bidders is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in accordance with the Contract
Documents.

The Start Date shallbe .........................

The amount of Performance Security is......................

The Performance Security shall be submitted on or before ............................

Authorized Officer

Provincial Director (............... Province)
Name and title of Signatory

Name of Agency



FORM OF PERFORMANCE SECURITY

(Unconditional)

[Issuing Agency’s Name, and Address of Issuing Branch or Office]

Beneficiary:  Director General, Road Development Authority, 1% floor, “Maganeguma Mahamedura”, 216,
Denzil Kobekaduwa Mawatha, Battaramulla.

Date: .....ovvvi

We have beeninformedthat ..., [Name of Contractor]
(Hereinafter called, “the Contractor”) has entered into Contract No. RR/RDA/11/25/NP/MNR/11  dated
................ with you, for the Improvement of Eruvittan-Vellalakaddu Road (hereinafter called “the
Contract”™).

Furthermore, we understand that, according to the Conditions of the Contract, a performance guarantee is
required.

At the request of the CONtractor, We ..........vviiiiiteritereniiieeieeerenereiinen e, [Name of Agency] hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of
................................................................... [Amount in figures] (.....cooooeiiiiiiiiiiiinn..
..................................................................................... ) [amount in words], upon receipt by us
of your first demand in writing accompanied by a written statement stating that the Contractor is in breach of
its obligation(s) under the Contract, without your needing to prove or to show grounds for your demand or the
sum specified therein.

This guarantee shall expire, no later than the ....... day of .......... 2025 [28 days beyond the Intended
Completion Date] and any demand for payment under it must be received by us at this office on or before that
date.

Name, Signature and the Seal of the Agency:
Name of the Organization ... .. ....iieeeet ittt e e e

Designation ...........ccevveviiteniiiinnnn..

Date: ..

Witness:

NaAME ..ot NICNo ..oovvvvveiine Signature..............oveveenn.
Name ..o NICNO ..o Signature..................oeee.



FORM OF AGREEMENT

This Contract Agreement made and entered into on this .................. [day]of. ............... [Month] 2025, by
and between the Ministry of Transport, Highways, Ports and Civil Aviation (MOT,H,P&CA) at “Maganeguma
Mahamedura”, 216, Denzil Kobekaduwa Mawatha, Koswatha, Battaramulla in the Democratic Socialist
Republic of Sri Lanka (hereinafter called and referred to as “ the Employer” which term means and include the
said MOT,H,P&CA its successors and assigns) on the one part and, ................coceevvivinennnnn. [name,
registration number and address of Contractor] (hereinafter called and referred to as “the Contractor” which
term means and includes the said ............. [name of Contractor], its successors, assigns) on the other part:

Whereas the Employer desires that the Contractor executes the Improvement of Eruvittan-Vellalakaddu
Road, under Contract No: RR/RDA/11/25/NP/MNR/11 (hereinafter called and referred to as “the Works”) and
the Employer has accepted the Bid by the Contractor for the execution and completion of such Works and
remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to
them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read
and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned,
the Contractor hereby covenants with the Employer to execute and complete the ' Works and remedy any
defects therein in conformity in all respects with the provisions of the Contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of
the Works and remedying of defects therein, the Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner prescribed by the Contract.

In Witness whereof the parties hereto have caused this Agreement to be executed on the day and year
aforementioned in accordance with laws of Sri Lanka.

Authorized Signatory of Contractor Authorized Officer
Name of Signatory Name & Title of Signatory
Common Seal
In the presence of Witness: In the presence of Witness:
Name ... Name ...
NICNO. i,
AdAress ..o AdAress .......cooeiiiiiiii

10



FORM OF ADVANCE PAYMENT SECURITY

[Name and address of Agency, and Address of Issuing Branch or Office]

Beneficiary: Director General, Road Development Authority, 1% floor, “Maganeguma Mahamedura”, 216,
Denzil Kobekaduwa Mawatha, Battaramulla.

Date: .....ovvvi

We have been informed that ... [Name of Contractor]
(hereinafter called, “the Contractor”) has entered into Contract No: RR/RDA/11/25/NP/MNR/11 dated
............ 2025, with you, for the Improvement of Eruvittan-Vellalakaddu Road (hereinafter called “the
Contract”).

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the sum
...................... [Amount in figures] (............ccooeeiviiieiiieeeennen.....) [Amount.in words] is to be made
against an advance payment guarantee.

At the request of the Contractor, We ...........c.oviriiiiriiiiiiiiiriiiieee e i [name of issuing Agency]
hereby irrevocably undertake to pay you any sum or sums not-exceeding in total an amount of
............................................................. [amount in figures] (.......coooiiiiiiiiii,
................................................................................................. ) [amount in words], upon
receipt by us of your first demand in writing accompanied by a written statement stating that the Contractor is
in breach of its obligation in repayment of the advance payment under the Contract.

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment
repaid by the Contractor.

This guarantee shall expire on ...................... [Insert the date, 28 days beyond the Intended Completion
Date]

Consequently, any demand for payment under this guarantee must be received by us at this office on or before
that date.

Name, Signature and the Seal of the Agency:

Designation ...........cociiiiiiiiiiiiiia,

Name of the Organization ...........c.ooeitiiiiiitit e ie e

Date: ..o

Witness:

NaAME ..ot NICNO ..ovvviiannnn Signature ................e.eee.
NaAME ..o NICNO .o Signature.......................
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FORM OF RETENTION MONEY GUARANTEE

(Issuing Agency’s Name and Address of Issuing Branch or Office)

Beneficiary: Director General, Road Development Authority, 1% floor, “Maganeguma Mahamedura”, 216,
Denzil Kobekaduwa Mawatha, Battaramulla.

Date: --------=--=----

RETENTION MONEY GUARANTEE No.: -----

we have been informed that --- (name of Contractor) (hereinafter called “the Contractor”) had
entered into Contract No: RR/RDA/11/25/NP/MNR/11 dated .................. 2025, with you, for the execution

of Improvement of Eruvittan-Vellalakaddu Road (hereinafter called “the Contract”) Furthermore, we
understand that, according to the Conditions of Contract, when the works have been taken over and the first half
of the Retention Money has been certified for payment, payment of the second half of the Retention Money
may be made against a Retention Money guarantee.

At the request of the Contractor, we ----------------- (name of agency) hereby irrevocably undertake to pay you
any sum or sums not exceeding in total an amount of ------------------ (amount in figures)
----(amount in words) upon receipt by us of your first demand in writing accompanied
by a written statement stating that the Contractor is in breach of its obligation under the Contract because the
Contractor has not attended to the defects in accordance with the Contract.

The guarantee shall expire, at the latest, ----------- (insert 28 days after the end of the Defects Liability Period).
Consequently, any demand for payment under this guarantee must be received by us at this office on or before
that date.

Name, Signature and the Seal of the Agency:
Name of the Organization .............oooviiiiiiintit i i e

Designation .........ccevvvvieriiiiiiiennnnn.

Date: .

Witness:

NaAME ..ot NICNO .oovviieinnen, Signature .............c.evenenn.
NaAME ..ot NICNo ...cveevininnnen, Signature ..........c..coevennnn.

12



Section - 3

Conditions of Contract

The text of this ‘Conditions of Contract’ is found in the

‘Standard Bidding Document Procurement of Works’

ICTAD Publication No. ICTAD/SBD/01 — Second Edition — January 2007 with Addendum issued in
October 2009

This publication is copyright and bidders, if they do not already possess a copy, may obtain it from:
Construction Industry Development Authority

‘Savsiripaya’

123, Wijerama Mawatha

Colombo-07

This has to be read in conjunction with Addendum of SBD/01 issued in October 2009 by ICTAD and
Section — 5 — ‘Bidding Data and Contract Data’ of this Procurement Document. Wherever the Clauses
of the Section -3 — ‘Conditions of Contract’ have to be modified and/or supplemented, it is done

through the text in the Section -5 — ‘Bidding Data and Contract Data’.
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VOLUME 2

Invitation for Bids
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Section

Section

Section
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Drawings

Standard Bid Forms
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INVITATION FOR BIDS

1. Chairman, Road Development Authority Procurement Committee (RDAPC), on behalf of RDA invites sealed bids from
eligible and qualified bidders for the following Rural Road Projects described below under National Competitive
Bidding (NCB) Procedure.

s/ Non- Engineer’s |Amount of|Contrac |CIDA
No Contract No. |Contract Name Refundable |Estimate Bid security|t period|Grading
Fee (Rs.) (Without |& Validity |(Days) |specialty
VAT) Mn
RR/RDA/ 11/ Improvement of Mahilankulam 2.300,000/- ca
25/NP/MNR/O1 Pallamadhu Road (25+100- 42,500.00 213 05/02/2026 119 Highway
27+100 & 45+590-47+590 km)
RR/RDA/ 11/  |Improvement of
25/NP/MNR/02 [Piramanalankulam
Parappukadanthan Road 24,250.00 190 35%52’/3%% 119 Hi Ct:sva
(16+120-18+120 & 29+100- ghway
31+100 km)
RR/RDA/ 11/  |Improvement of Tharavankottai 775.000/- cs
25/NP/MNR/04 |to Keeri Main Road (0+000 — 15,250.00 59 05/0,2/2026 91 Hiohwa
2+160km) ghway
RR/RDA/ 11/ Impr_oyement of Konnaya} 1,275,000/ ca
4 |25/NP/MNR/05 |Kudiyiruppu Internal Main 24,250.00 105 05/02/2026 91 Highwa
Road (0+000 — 3+215km) ghway
RR/RDA/ 11/  |Improvement of Avithappar 15.950.00 66 850,000/- 91 C5
25/NP/MNR/07 |Panimayam Internal Road T 05/02/2026 Highway
RR/RDA/ 11/  |Improvement of Eruvittan- 625,000/- C6
25/NP/MNR/11 |Vellalakaddu Road 4,25000) = 45 05/02/2026 | 2 | Highway
RR/RDA/ 11/ |Improvement of Palakaimunai 1,650,000/- C4
25/NP/MNR/23 |Beach Road 24250000 143 | 500006 | 192 | Highway
RR/RDA/ 11/ |Improvement of Murukan Kovil 625,000/- C6
25/NP/MNR/24 |road 425000 46 05/02/2026 | 12 | Highway

w N

The work consists of construction of sub base, base shoulders, asphalt/Concrete surfacing, and drainage
Interested bidders may obtain further information and inspect the Procurement Documents from the following officers.
The documents are also available for viewing online at www.rda.gov.lk from 18.09.2025 to 08.10.2025
a. Provincial Director (NP), Road Development Authority, Beach Road, Jaffna. Tel No: 021-2222517 or 021-2222580
b. Deputy Director General (Procurement Management), Road Development Authority, 4" Floor, “Maganeguma
Mahamedura”, 216, Denzil Kobbekaduwa Mawatha, Battaramulla. T.P: 011- 2884790 Fax: 011-2884790
Pre-bid meeting will be held at 10:00hrs on 24.09.2025 at the office of Provincial Director (NP) Road Development
Authority, Kandy Road, Vavuniya.
A complete set of Procurement Documents in English language may be purchased by interested bidders from 18.09.2025
until 08.10.2025 (between 09:00 hrs. and 15:00 hrs.) from the Deputy Director General (Procurement Management),
RDA. To purchase, submit a written application in person or via email to ruralroads.prorda.gmail.com along with proof
of payment of the non-refundable document fee.
The non-refundable fee must be paid in cash to the Director General — RDA, account at the Bank of Ceylon - Corporate
Branch (Account Number: 0000001943). The contract number and the bidder's name must be clearly indicated on
the cash deposit slip.
The original/valid cash deposit slip must be submitted with the bid. Its availability will be scrutinized during the bid
evaluation stage.
As per the public Contract Act No.3 of 1987, only the Agents and Successful winners of tenders shall be registered in
Department of Registrar of Companies.
Bids must be delivered in duplicate to the Deputy Director General (Procurement Management), Procurement
Management Division, Road Development Authority, 4th Floor, “Maganeguma  Mahamedura”, No.216, Denzil
Kobbekaduwa Mawatha, Koswatha, Battaramulla on or before 14:00hrs on 09.10.2025. Late bids will be rejected. Bids
will be opened soon after the closing, in the presence of the bidders’ or their representatives who choose to attend.
Bids shall be valid until 08.01.2026
In the event that a bidder submits bids for multiple contract packages and is the lowest substantially responsive bidder for
more than one, the RDA will assess the bidder's capacity to meet the aggregated qualifying criteria for (a) Average Annual
Turnover and (b) Liquid Assets. Following this assessment, the RDA will determine the most beneficial and economical
combination of packages to award to the successful bidder.

Chairman, Road Development Authority Procurement Committee,
Road Development Authority, “Maganeguma Mahamedura”,

Denzil Kobbekaduwa Mawatha, Koswatha, Battaramulla.
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Section - 4

Form of Bid and Qualification
Information
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N

FORM OF BID

IMPROVEMENT OF ERUVITTAN-VELLALAKADDU ROAD UNDER
CONTRACT NO: RR/RDA/11/25/NP/IMNR/11

To: Road Development Authority

Gentlemen,

Having examined the Standard Bidding Document-Procurement of Works (ICTAD/SBD/01-Second
Edition January 2007 with Addendum of SBD/01 issued in October 2009 by ICTAD) along with the
Bidding Data, Contract Data, Specifications, Drawings and Bill of Quantities and addenda Nos.... for the
execution of the above-named Works, we the undersigned, offer to execute and complete such Works
and remedy any defect therein in conformity with the aforesaid Conditions of Contract, Specifications,

Drawings, Bill of Quantities and addenda Nos.... for the sum of Sri Lankan

................... (SLRS. .ottt e e e e eeee et e 0an) (The bid price shall
include physical & Price Contingencies and provisional sums but excluding VAT) or such other sums as
may be ascertained in accordance with the said Conditions.

We acknowledge that the Contract Data forms part of our Bid.

We undertake, if our Bid is accepted, to commence the Works as stipulated in the Contract Data, and to
complete the whole of the Works comprised in the Contract within the time stated in the Contract Data.
We agree to abide by this Bid with in the date specified in ITB clause 15.1 or any extended period to
which we may agree and it shall remain_ binding upon us and may be accepted at any time before the
expiration of that period.

Unless and until a formal Agreement is prepared and executed, this Bid together with your written
acceptance thereof shall constitute a binding contract between us.

We understand that you are not bound to accept the lowest or any Bid you may receive.

Dated this .........cccervennai. day of ......cceneee. 2025... in the capacity of ............................duly authorized
to sign tenders for and on behalf of ...

Name B P (IN BLOCK CAPITALYS)

Signature e

Designation - ...

Address ettt neeenen

Witness : 1. NamMe.....coovviriiieee e Signature ............cooeeiiiennn..
2NAME oot Signature ..............cvvininnnn.

*The amount inserted here should not include the VAT component.

**Bid signed by a person other than the authorized person shall be treated as non-responsive

18



QUALIFICATION INFORMATION

CIDA Registration Please attach photo copy of Original Documents

(as annex -01)

Registration Number
Grade & Speciality

Expiry Date

VAT Registration Number (Attach as Annex 02)

Construction Program (Attach as annex 11)

Legal Status (Please attach photo copy of original (Attach as Annex 03)

documents as annex)

For Joint Venture Please attach draft copy of Joint Venture
Agreement

Authentication of Signatory (Attach original with form of bid

. g . . . & a photo copy as annex -04)
1. Sole Proprietor — Certificate of Firm Registration

certified by Notary /Solicitor
2. Partnership — Power of Attorney signing by the non
signing partners authorising the signing partner.
3. Company Limited by Liability — Board Resolution
authorizing the signing person.
Value Of Construction works performed (Attach as Annex 05)
(Attach copies of Audited Financial Reports/Financial Reports
prepared by Chartered Accountants certified by both the
auditor/Chartered Accountant & the bidder)

Year 2023/2024
Year 2022/2023
Year 2021/2022
Year 2020/2021
Year 2019/2020

Details of Contract works in hand

(Attach as annex 06)

Expected date of

Name of the Name of the Initial Contract Outstanding )
completion

ial
Specialty Contract Client Amount (Rs.) Work (Rs.)

Highways*

Bridges*

Buildings*

Irrigation*

Total
* Add additional rows to include all the current projects if needed
# Provide additional speciality, to include all the current projects
Note — The bidders who do not provide all contract commitment shall be treated as non-responsive according to the clause 3.3 of ITB
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Financial Data

As per Latest Audited Financial Statement

1 Current Assets

Current Liabilities

Working Capital (1-2)

Value of Outstanding work in hand

Line of Credit **

*6 Available Liquid Asset {3 - (0.1) x 4+5}

* This amount shall be not less than the amount given in clause 4.4 of ITB
** Line of credit if provided shall strictly be as per the form given in Section -9. (Attach as annex 07)

g~ wN

Note: Available Working Capital of bidder should be positive (+)

Similar Work Experience, Construction Equipment Proposed and Qualification &
Experience of Key staff

Similar work completed in last 10 years Value inRs...... equivalent Value in USD.......
(Attach LOA, Completion Certificate, Final Year.......cooeunnn.

Payment Certificate documents to confirming |Employer ..................ccooviinni

similarity of work) Completed Date .............cooevvinnn.

Description of work .....................

Major Items of Construction Equipment L. Type...ovvveneniiiii.. Capacity..........c.oennn.
Proposed 2. Type..ooiiennninn, Capacity........ccceeenenn.
(Attach as annex-09) 3.Type..oeeiinnienne, Capacity...................
4. TYpe..cneeeieaninannns Capacity..........c.cenn..
S.Type: e, Capacity..........c.enn...
Qualification and Experience of Key staff to be |Technical
attached to the project 1.
Attach details of key personal CVs. Separately, 2.
proposed to be at site for supervision. 3.
Managerial
(Attach as annex-10) 1
2
3

Details of Sub-Contractors

Name(s) & Address (es) of
sub-contractors

Description & location of
similar works previously
executed

Section of work | Approximate value

20



Details of Performance of Contracts

Project Name Contract No. Contract Period
(Days)

Initial/Revised
completion Date

Substantial
Completion Date

*Work completed/ongoing in last five years

**|f EOT is not submitted, submit the recommendation report from the Engineer for the Contract with reasons.

Personnel Data

Name of Institution

Address

Telephone

Facsimile

Email address

Road Development Authority and its authorized representatives are hereby authorized to conduct any

inquiries or investigations to verify the statements, documents, and information submitted in this connection
and to seek clarification from our banks, any other agency or our clients regarding any financial and technical

aspects.

Signature of the Bidder.............oco.ooinl .
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Section -5

Bidding Data and Contract Data

22



BIDDING DATA

Clause 1, Scope of Bid

Clause 1.1
a)  Employer is the Secretary, Ministry of Transport, Highways, Ports and Civil Aviation.
b)  Address of the Employeris:  “Maganeguma Mahamedura”,

216, Denzil Kobbekaduwa Mawatha, Battaramulla.
The Scope of the Work is Improvement of Eruvittan-Vellalakaddu Road
The work consists of earth works construction of base and asphalt surfacing with incidentals.

The Site is located in Mannar District.
Clause 1.2 Time for completion is 119 Days from the Start Date:

Clause 1.3
a) The Procurement Documents shall be inspected from the RDA web site [www.rda.gov.lk] from
18/09/2025 to 08/10/2025.

b)  The non-refundable tender fee of Rs. 4,250/- (inclusive of SSCL & VAT) can be paid by depositing cash
to the following account.

(1) Account Name : Director General — RDA.
(i)  Account Number :0000001943
(i)  Bank Name : Bank of Ceylon — Corporate Branch

c)  The Procurement Documents shall be collected during working hours from 09.00 Hrs to 15.00 Hrs via
email address from 18/09/2025 until 08/10/2025.

Clause 2, Source of Funds
Clause 2.1  Funded by Government of Sri Lanka (GOSL)

Clause 3, Ethics, Fraud and Corruption
Add a new sub-Clause 3.3

Clause 3.3
Involvement of any prohibited practice, described in the Procurement Guideline 1.5.2., in order to influence the

procurement process shall make the Bid non-responsive and subsequent action shall be taken accordance to the
Procurement Guideline 1.5.3. If detected after the award, the bidder could be subjected to legal prosecution.

Clause 4, Qualification of the Bidder

Clause 4.2

The bidder shall be currently registered with the Institute for Construction Industry Development Authority
(CIDA) in C6 or above grades in Highway specialty.
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Clause 4.3 Bidder shall provide in:
o CIDA registration particulars Registration number
Specialty & Grade
Expiry Date
VAT registration number.
Legal status of the bidder (sole proprietor, Partnership, Company etc.)
Authentication for signatory (written Power of Attorney)
Audited Financial Statement, certified by the audited firm and the bidder, for latest five years
e Evidence of adequacy of working capital for this contract (liquid assets & other)
e Experience in a work of similar_nature and size in the last ten years
e Work in hand
e Qualification and experience of key site management and technical personnel proposed for the
Contract
Major items of construction equipment proposed to carry out the Contract
Authority to seek references from the bidder's bankers;
Total monetary Value of construction work performed for each of the last five years.
The Method statement of the way the bidders proposed to carry out the work
Construction Program with critical path and cash flow forecast.
A description and value of work, which the bidder proposes to sub-contract, together with the name
and address of the proposed sub-contractors.
e Performance of the bidder in previous contracts in last five years.
e Rate Analysis of Major Items

Clause 4.4
To qualify for the award of the contract, bidders shall meet the following minimum qualification criteria

Average Annual Construction Turnover

Average annual volume of construction work performed during the last five years shall be at least

Rs. 67.25 million
Annual Average Construction Turnover (AACT) is calculated as follows,
5
-1 ACTn
AACT = Z";
where, n=1% .. . .. . .. 5" year (last five years)

ACTn - Annual Construction Turnover of n' year (from the audited financial report)

Experience in Similar work

The bidder should have, experience in construction of at least one contract of a nature and complexity
equivalent to the works over the last 10 years (to comply with this requirement, works cited should be at
least 70% completed), the value of which should be at least Rs.31.38million (equivalent to 10,390USD).

For the purpose of evaluation, to account the high inflation prevailing in last few years, the value of
aforementioned similar project experience shall be converted to equivalent US dollars. The conversion
rate shall be indicative dollar exchange rate prevailed on 28 days prior to the bid opening date of the
particular project.

The equivalent dollar amount of similar experience is calculated as follows,

Equivalent dollar amount Final Payment Indicative exchange rate

of similar experience = Certificate Amount 1LKRto USD
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Experience of subcontractors in respect of “Contract of similar size and nature” shall be accepted, only
if the reference sub- contract was approved by the Employer. Also, such bidder shall submit the sub —
contracting agreement along with the Completion Certificate issued by the main contractor and an
approval letter issued by the Employer confirming the sub-contracting arrangement. Any bids that, not
complying with this requirement shall be rejected.

Availability of Financial Resources

Liquid Assets and / or credit facilities required
Minimum Liquid Assets available shall be Rs. 34.28 million

Minimum Liquid Assets Available is calculated as follows:
X=(A-L)-01W+C where;

X = Minimum Liquid Assets available
A = Current Assets as given in the latest audited financial statements
L = Current Liabilities as given in the latest audited financial statements
W = Outstanding contractual commitments as supported by an affidavit as per Form given in
Section 9
C = A project specific revolving line of credit given by a bank used by Form given in Section 9

Note: Available Working Capital of bidder should be positive (+).

Any Bidder who does not have the minimum liquid assets calculated on the above basis, required
under Clause 4.4 shall be treated as non responsive.

Any bid which has to be supported by a project specific revolving line of credit, to meet the
requirement of the Clause 4.4 but does not provide it strictly according to Form given in Section 9
shall be treated as non responsive.

The bidder shall submit an affidavit that he has declared all his other contractual commitments —
specimen form attached in Section 9. But does not provide all current contract commitment shall be
treated as non responsive according to the clause 3.3 of ITB.

No Conditional Line of Credit will be accepted and any letter of line of credit which has deviated from
the specimen format, shall be considered as non responsive.

ePerformance in past contracts of RDA

Bidder shall be disqualified for award of the contract if the bidder has one or more of following poor
performances in past contracts of RDA.

e Any Bidder who has abandoned any of the previous contracts awarded to him during last 5 years
prior to 11/09/2025.

e If any contract has been terminated due to the contractor’s default within last five years before
11/09/2025.

e Any bidder who has been issued with Notice to Correct (NC) within last five years prior to
11/09/2025 as per clause 15.1 of Condition of Contract of CIDA/SBD/102 on the poor
performance of the Contractor or similar notice as per the relevant Condition of Contract (COC)
and is still in force on the date of bid opening of this procurement, unless the Engineer certifies
that Contractor has corrected the content of the Notice to Correct. This certificate shall be
submitted with the bid.
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B: Bidding Documents
Clause 9.1  Employer’s address for the purpose of clarification is:

a. Deputy Director General (Procurement Management), RDA, 4™ Floor, “Maganeguma
Mahamedura”, Denzil Kobekaduwa Mawatha, Battaramulla.
T P: 011 2884790 Fax: 011 2884790

b. Provincial Director (Northern), Road Development Authority, Jaffna
T P: 0212222580, Fax: 0212222517

C: PREPARATION OF BID

Clause 11.1 The language of the Bid shall be English.
Clause 13.3 The bid price shall include Physical Contingency, Price contingency and Provisional sums.

VAT component shall not be included in the rates. The amount written in the Form of Bid shall
be without VAT. However, VAT component shall be shown separately at the end of the BOQ.

Clause 13.4
The Contract is subjected to price adjustment in accordance with Clause 47 of the Conditions of Contract.

Clause 15.1 The bid shall be valid up to 08/01/2026
Clause 16.1 Bid shall include a Bid Security using the form included in Section 9.

Clause 16.2
Bid Security shall be:
e For an amount of Rs. 625,000/-
e Valid until 05/02/2025.
e Issued by an agency acceptable to the Employer using the form for bid security included in Section 9 —
Standard Forms.
e Unconditional, Irrevocable, on demand Bid Security issued by the any of the following
banks/institutions are acceptable
I. A local commercial bank approved by the Central Bank of Sri Lanka, which is operating in Sri Lanka.
ii. A foreign commercial bank operating in Sri Lanka, which is approved by the Central Bank of Sri Lanka.
iii. Construction Guarantee Fund
e The Beneficiary of Bid Security should be Director General, Road Development Authority, 1% Floor,
“Maganeguma Mahamedura”, Denzil Kobekaduwa Mawatha, Battaramulla.

Clause 17.0
Pre-bid meeting will be held at the office of the Provincial Director (Northern), Kandy Road, Vavuniya at 10.00

a.m. on 24/09/2025 Site visit will be arranged if necessary.
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D: SUBMISSION OF BID

Clause 19.2 (a)
The Employer's Address for the purpose of bid submission is -
Deputy Director General (Procurement Management), Road Development Authority,
4" Floor, “Maganeguma Mahamedura”, 216, Denzil Kobekaduwa Mawatha, Battaramulla.

Clause 19.2 (b)
The name of the Contract is Improvement of Eruvittan-Vellalakaddu Road, under Contract No:
RR/RDA/11/25/NP/MNR/11

Clause 20.1
The deadline for submission of bids shall be 2.00 p.m. on 09/10/2025.

E: AWARD OF CONTRACT

Add new clause
Clause 31.3. Award

The Employer will award the contract to the bidder whose Bid has been determined to be successful
according to the following criteria

The following contract packages have been invited simultaneously with this package.

RR/RDA/ 11/25/NP/MNR/01
RR/RDA/ 11/25/NP/MNR/02
RR/RDA/ 11/25/NP/MNR/04
RR/RDA/ 11/25/NP/MNR/05
RR/RDA/ 11/25/NP/MNR/07
RR/RDA/ 11/25/NP/MNR/11
RR/RDA/ 11/25/NP/MNR/23
RR/RDA/ 11/25/NP/MNR/24

O~NO OB WN P

Each contract package will be evaluated separately.

In the event, a bidder submits bids for more than one contract package and the bidder becomes successful for
more than one contract package (lowest substantially responsive), RDA shall assess its capacity to meet
aggregated qualifying requirements for (a) Average Annual Turnover (b) value of liquid assets and then
calculate the lowest combination of all packages which is beneficial and economical to the RDA and will be
recommend for awarding successful bidder.

Add New sub-Clause 31.4 — Appeal Procedure

After evaluation of Bids in accordance with the procedures described under sub clauses 25 to 30, Instructions
to Bidders, the Employer will inform to all the bidders in writing the selection of the successful bidder and the
intention of contract award to such bidder.

There shall be an interval between the submission date of the Procuring Entity’s notification of the intention
to award the Contract and the actual award of the contract. (Standstill Period) The purpose of the Standstill
period is to provide sufficient time for the bidders to consider whether they should submit an appeal against
the decision to award the contract. The Standstill period shall be at least ten (10) Working Days.

27



Before the expiry of the third (3rd) Working Day of the Standstill period, any unsuccessful bidder may
request a debriefing from the Procuring Entity. The PE shall conclude the debriefing before the expiry of the
fifth (5th) Working Day of the Standstill period. Details are included in Section 09

If any bidder wishes to submit an appeal against the recommendation, such appeal shall be made before the
expiry of the Standstill period to the following address with non-refundable cash deposit.

Address:
The Chairman,
Regional Procurement Appeal Committee (RPAC).
RDA.

Cash Deposit ; Rs. 10,000.00

Clause 34.1
The Unconditional, Irrevocable, on demand Performance Security, in the Standard Form, acceptable to the
Employer shall be from the following agencies.
a. Alocal commercial bank approved by the Central Bank of Sri Lanka, which is operating in Sri Lanka.
b. A foreign commercial bank operating in Sri Lanka, which is approved by the Central Bank of Sri Lanka.
c. Construction Guarantee Fund

The amount of Performance Security is 5% (Five percent) of the Initial Contract Price. The Format of the
Performance security shall be strictly in accordance with the specific format given in Standard Forms Section

Clause 36

The Adjudicator proposed by the Employer is a member to be appointed by the Institution of Engineers, Sri
Lanka (IESL)

Fees and types of reimbursable expenses to be paid to the Adjudicator shall be on a case-to-case basis and shall
be shared equally by the Contractor and the Employer.
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11

8.1
9.1

13.1

141

CONTRACT DATA
The Employer is the Secretary, Ministry of Transport, Highways, Ports & Civil Aviation.

Address: 8" Floor, “Maganeguma Mahamedura”, 216, Denzil Kobbekaduwa Mawatha, Battaramulla.

Name of Employer’s Representative is Additional Secretary (Special Project), MOT, H, P & CA.

The Engineer for the Contract is Director General of RDA.

Engineer’s Representative is Resident Engineer for RRD Programme (Northern Province)

The Work consists of construction of Sub-base, base, shoulder, Culvert and asphalt surfacing and rigid pavement

with incidentals.

The scope of the work is Improvement of Eruvittan-Vellalakaddu Road

The Start Date shall be 14 calendar days from the receipt of the Letter of Acceptance.

Schedule of other Contractors: Public Utility Agencies

Schedule of Key Personnel: (Directly involved in the project)

Minimum persons with qualifications and experience to be defined,

a. Technical Project Manager with B.Sc. Civil Eng. or equivalent & 5 years working
experience in construction and shall have ability to lead and direct

multi-disciplinary teams and experience in proper deployment and
efficient management of human and other resources.

b. Contract Administration Minimum qualification shall be Diploma in Civil Engineering or
Quantity Surveying in recognized institute with 3 years working
experience in construction field and contract administration.

The minimum insurance covers shall be:
o The minimum cover for insurance of the Works, Temporary Works and of Plant and Materials is 110%
of the Initial Contract price.
o The minimum for insurance of other property is Rs. 1 million per occurrence with the third party, number
of occurrences unlimited:

The minimum cover for personal injury or death,
o For the Contractor’s workmen is Rs. 400,000/= per event
o Contractor’s employees other than workmen is Rs. 550,000/= per event
o For third party and employees of the Employer and other persons engaged by the Employer is
Rs. 550,000/= per event

For all the above the number of occurrences shall unlimited.
The insurance cover shall be valid from the Start Date to the end of the Defects Liability Period.

Information from the Site investigation, if so applicable and available, is shown on the Drawings.

17.1 The Intended Completion Date for the whole of Works shall be 119 Days from the Start Date.

211

25.3

The Site Possession Date shall be within 07 Calendar days from the date of Letter of Acceptance.

Replace the sub clause 25.3 with following,
The adjudicator shall be appointed by agreement between the parties. In the event the parties are unable to

reach  agreement on the appointment of the Adjudicator within fourteen (14) Days from the date of such
request, either party may make an application to the Institute of Engineers, Sri Lanka (IESL) to appoint an
Adjudicator.

29



26.1

Replace the sub clause 26.1 with followings,

Should the Adjudicator resign or die or is removed by agreement of the parties on the basis of his unsatisfactory
performance, the Parties may jointly appoint another Adjudicator and such an appointment shall be made
within fourteen (14) Days after the resignation or death or removal of the Adjudicator. If the parties are unable
to reach agreement on the appointment of a new Adjudicator, then the Adjudicator shall be appointed by the
Institute of Engineers, Sri Lanka (IESL) at the request of either party within fourteen (14) Days of receipt of
such request.

27.1 The Contractor shall submit a Programme for the Works within 28 Calendar days of the Letter of Acceptance.

27.3

27.4

35.1

42.7

43.1

47.1

Contractor shall work only during normal working days unless otherwise agreed with the Engineer or in unusual
circumstances where the safety of the public or work is in jeopardy. Holidays declared by the RDA shall be treated
as non-working days.

One Month.
2% of the Initial Contract Price in Rupees.
Add with the following,

The Defects Liability Period is 365 Days.
Add sub clause 42.7 with following,

The Contractor shall submit proof of royalty. payment along with each payment application for the exact
amount of royalties, along with the corresponding actual quantities of borrowed materials such as earth, sand
aggregate and boulders as applicable under the respective pay items of the BOQ, in accordance with the Law
of country.

Replace the second sentence of Clause 43.1 “The Employer shall pay .......... date of each certificate” with the
following.

“The Employer shall pay the Contractor the amounts certified by the Engineer within 28 days of the date of
each certificate. If the Employer makes late payment the Contractor shall be paid interest on the late payment
in the next payment. Interest shall be calculated from the date by which the payment should have been made
up to the date when-the late payment made at the rate of interest of 1% over and above the applicable legal
rate of interest as determined by the Monetary Board of the Central Bank of Sri Lanka.”

Price Adjustment
The contract is subjected to price adjustment

Indices No | Input Name Input Percentages

Non adjustment elements shall be: BOQ items Nos: 1.06, 1.07 & 1.08
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48.1

49.1

51.1

52.1

58.1

The retention from each payment shall be 10% percent of the certified work done.
The limit of retention shall be 5 % of the Initial Contract Price.
The liquidated damages for the whole of the Works shall be Rs. 22,500/- per Day.

The maximum amount of Liquidated Damages for the whole of the works shall be 10% (ten percent) of the Initial
Contract Price.

Replace the Sub-clause 51.1 with the following: -

‘The Employer shall make advance payment to the Contractor in an amount equivalent to 20% of the Initial
Contract Price less contingencies less Provisional Sums within 14 Days after furnishing of an unconditional
guarantee in a form and by an agent acceptable to the Employer. The guarantee shall remain effective until the
advance payment has been repaid, but the amount of the guarantee shall be progressively reduced by the
amounts repaid by the Contractor. Interest will not be charged on the advance payment.

Advance Payment would be made in two equal instalments. The second Instalment would be paid only after
establishing that the first instalment of the advance payment has beenused exclusively for mobilization as per
Cl. 51.2 and submission and approval of detailed construction programme with network analysis and resource
scheduling.

Unconditional, Irrevocable, on demand Advance Payment Guarantee issued by the any of the
following agents is acceptable.

() A'local commercial bank approved by the Central Bank of Sri Lanka, which is operating in Sri Lanka.

(b) A foreign commercial bank operating in Sri.Lanka, which is approved by the Central Bank of Sri Lanka.
(c) Construction Guarantee Fund.

The Performance Security shall be 5% percent of the Initial Contract Price and shall be issued by a Bank
acceptable to the Employer.

Unconditional, Irrevocable, on demand Performance Security Issued by the any of the following agents is
acceptable,

(a). A local commercial bank approved by the Central Bank of Sri Lanka, which is operating in Sri Lanka.

(b) A foreign commercial bank operating in Sri Lanka, which is approved by the Central Bank of Sri Lanka.

(c) Unconditional, on demand Performance Security issued by the Construction Guarantee Fund

Replace the Sub-clause 58.1 with the following

As-Built Drawings shall be submitted to the Engineer within one month after the issuance of the Certificate of
Completion. If the Contractor fails to provide the As-Built Drawings by this deadline, or they do not receive the
Engineer’s approval, the Engineer shall withhold the release of Final payment of the Contract.

No separate payment shall be made for the preparation of As-Built Drawings. The cost shall be deemed to be
included in the rates and prices of the various Contract items.

The Contractor shall, at his sole expense, retain a qualified engineer to carry out appropriate on-site construction
inspections to ensure that all improvements as set forth required, pursuant to RDA standards and specification, and
as-built shall be provided.
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The contractor shall certify, in writing, to the Engineer that the improvements were done in compliance with the
approved plan or agreement pursuant to RDA Standards & Specifications and as-built shall be provided.

Field managed record drawings, indicating additions and deletions shall be provided to the Engineer for approval
prior to the preparation of the final as-built Drawings.

Each As-Built Drawing prepared for the project shall meet the following requirements, and both a hard copy and
an electronic AutoCAD drawing file format on CD shall be submitted to the Engineer.

The following requirements shall be met for all As-Built Drawing submissions:

(@)

(b)

(©
(d)

(€)

)

(9)

60.1

63
63.3

All as-built for projects are required to be on 24” x 36 or similar size of construction drawings and shall bear
the name and address, of the person who preparing the drawings and the date the as-built data is added to the
original via the revision block. Electronic Auto CAD drawing files, based on the GPS coordinate, are also
required (if the construction drawings are prepared based on GPS coordinates). Surveyor’s/Engineer’s
statement (with embossed or wet seal and with an original signature on each sheet) shall verify that as-built
drawings reflect the true conditions in the field.

Contractor’s statement (with an original signature on each sheet) shall verify that all construction
specifications and product qualities have been met or exceeded.

“AS BUILT DRAWINGS” of “RECORD DRAWING” shall be clearly labelled on each sheet.

If the details of under-ground service lines (Water, Sewerage, ducts & etc.) are available needs to be included
to the as-built drawings on the approval of Engineer

The location and elevation of the benchmark referenced will be shown on the drawing. If the reference
benchmark is within the project, then a complete description of its location will be provided to assist in future
locating.

Survey data, relative to the GPS coordinate grid, on right-of-way monuments installed or encountered within
the project

All changes to the alignment either vertically or horizontally of curb & gutter sidewalk, pavers or any other
surface improvement.

The percentage to apply to the value of the work not completed, representing the Employer’s additional cost
for completing the Works, is 25%

Clauses 63.2(b), 63.4, 63.5,63.6-and 63.7 are not applicable.

Replace the text of Clause 63.3 with the following text: “The total sum paid to the Contractor shall include such
amounts, for the work, supplies or services plus following percentage of actual cost shall be paid to the
Contractor for Provisional Sum of the Bill of Quantities.”

1. For the works executed by Utility Authorities - 5%
2. For the works directly executed by the Contractor — 20%
3. For supplying and services- 5%
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Section - 6

Specifications

Standard Specification
Particular Specification
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STANDARD SPECIFICATIONS

The Standard Specifications comprise ‘Standard Specifications for Construction and Maintenance of Roads
and Bridges’ issued under the authority of the Director General of the Road Development Authority and
published by the Institute of Construction Training and Development.

The ICTAD Publication No. of this publication is SCA/5. Second Edition Published in June 2009

Bidders who are not in possession of this publication can purchase it from the CIDA.

34



PARTICULAR SPECIFICATIONS

These Particular Specifications should be read in conjunction with the Standard Specifications for Construction
and Maintenance of Roads and Bridges, ICTAD Publication No SCA/5, which are applicable in all cases not

covered herein.
The Particular Specifications for some sections of the works are comprehensive and cover the full extent of the
works in these sections. In other sections they apply in conjunction with the Standard Specifications. Finally in

some sections not covered in the Particular Specifications, the Standard Specifications shall apply in full.

Where there is an ambiguity or discrepancy between the Particular Specifications and the Standard

Specifications, the Particular Specifications shall prevail.
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Preliminaries & General
1. Mobilisation and Demobilisation

The Contractor shall make provision for mobilization & demobilization of equipment, plant and machinery, staff,
labourers to the site including erection and removal at the completion of works of his temporary installation and facilities
including site office, etc. The Contractor shall submit to the Engineer within 14 days from the date of Letter of
Acceptance his mobilization and demobilization plan of site. The Engineer shall approve the mobilization and
demobilization plan and payment shall be based on schedule of mobilization and demobilization plan of site.

Payment
Payment shall be made according to the schedule submitted by the Contractor and within the lump sum amount agreed in
the Bill of Quantities.

Item No. Description Pay Unit
P(001) Mobilisation and demobilisation. LS

2. Video Survey

R.O.W video logging shall be collected along roads before and after the rehabilitation/improvement.

The visible right of way (R.O.W.) shall be recorded and stored as digital Images at 5/10 m intervals using an
intermittent/frame-based system. The pictures shall have information superimposed which facilitates location
identification (chainage and GPS coordinates) and shall have a playback system which facilitates locating specific road
sections. The specifications of the cameras to be used in works shall be certified by the Engineer before commencement
of Works.

The images shall be superimposed in real-time with the vehicle's location in terms of displacement and GPS coordinates.
Each frame shall be referenced in terms of the displacement from Longitudinal Road Profile (LRP) and the GPS
coordinates in the database.

The data shall be provided to the Employer in two copies with appropriate (ideally printed) labels, indicating relevant
district and road number(a) Only one road section shall be included per one video file. The file name shall be the road ID
number and the file shall | be accompanied by a catalogue.

Payment

Payment shall be made at the unit rates quoted. This shall be full compensation for all the items and other expenses with
respect to items

Item No Description Pay Unit
P(002) Submission of initial & final Video logging Km
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Section-7

Bill of Quantities
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BILL OF QUANTITIES

PREAMBLE
1. The Bill of Quantities shall be read in conjunction with all other bidding documents.
2. General directions and descriptions of work or materials given elsewhere in the bidding Documents are not

necessarily repeated in the Bills of Quantities. For the full meaning of each Item, reference should be made to the
applicable passages in the bidding Documents.

3. The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the complete
and finished works in the final position as required by the bidding Documents, including, inter alia, all costs and
expenses which may be required in and for the construction and maintenance of the works, together with all risks,
liabilities, contingencies, insurance, sampling, testing, providing all necessary assistance to the Engineer and in
general all obligations imposed or implied by the contract.

Without affecting the generality of the foregoing provisions the prices and rates entered by the contractor in the

Bills of Quantities shall also include, inter alia, all costs and expenses involved with or arising from the following:

Vi

vii

viii

Xi

Xii

Xiii

The provision, storage, transport, handling, use, distribution and maintenance of all materials, plant,
equipment, machinery and tools, including all costs, charges, dues demurrage or other outlays involved
in carriage and importation.

the provision and maintenance of all staff and labour and their payment, accommaodation, transport, fares
and other requirements.

Setting out, including the location, construction and preservation of survey markers, measurement and
supervision.

the provision, storage, transport, use, handling, distribution and maintenance of all consumable stores
fuel, water and electricity including the requirements of the Engineer's Representative and his staff.

the location, test proving, opening, operation, reinstatement of all quarries and borrow pits, as well as
compensation and mining royalties’ costs associated with quarries and borrow pits or any other land the
contractor may require additional to that provided free for the execution of the permanent works.

Sampling, the transport of samples, testing, the carrying out of trial sections of earthworks or payment
and the checking of all information given by the Engineer.

Injury caused to the Works under Construction, Plant, Materials and consumable stores by weather.
Repairs to the Works either prior to or during the Period of maintenance.

Maintenance work as detailed in the Specifications and the Conditions of Contract and the maintenance
of public amenities.

Co-ordination with other Contractors or Authorities carrying out work either in connection with or
adjacent to the Works.

the supply of manufacturers test certificates.
the protection of mains and services, and cost of repairs in case of damage caused by the Contractor.

Pumping and dewatering; the protection of excavation faces.
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Xiv the provision and maintenance of temporary diversions in order that through traffic flow shall remain
unobstructed through the contract period and in general the provision of all temporary works required in
connection with the works.

XV Insurance, custom duties, taxes (excluding VAT) levies, first aid, welfare and safety requirements and all
other overheads and costs and profit.

A price or rate shall be entered against each Item in the Bills of Quantities whether quantities are stated or not.
Item against which no price or rate is entered shall be deemed to be covered by the other prices or rates entered
by the Contractor in the Bill of Quantities. The unit price or rate entered against any Item shall take Precedence
over any miscalculation in the total sum against that Item. Where separate items have not been provided in the
Bill of Quantities for work shall be deemed to have been included in the other prices and rates.

The Quantities given in the Bill of Quantities are estimated only and are given to provide a basis for the tender.
No guarantee is given for their accuracy and payments to Contractor will be based on the prices and rates quoted
in the bills applied to measured quantities for work done.

The quantity for each Item of work executed by the Contractor in accordance with the Contract shall be measured
net and no allowance will be made for waste, bulking, shrinkage decrease of-volume due to compaction or the
provision of working space.

The items in the Bills of Quantities are the general application to the whole of the works at any location on site
or any part of the works as indicated in the bid documents or instructed by the Engineer's representative.

Tenders, which group several items together in the Bill of Quantities under one price, will not be accepted.

The Units of measurement described in the Bill of Quantities are Metric Units. Abbreviations in the Bill of
Quantities are as follows: -

hrs - Hours

km - Kilometre

m - Linear Metre
m2 or sgm - Square Metre
m?2or cum - Cubic Metre
nos. - Numbers

L.S - Lump Sum
P.S - Provisional Sum
mth. - Month

Itr. - Litre

kg. - Kilogramme
mt - Metric Tonne
mm. - Millimetre
wk. - Week
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DAY WORKS

1. The rates entered in the Schedule for Bill of Quantities shall form day works items for pricing extra
work ordered to be done in accordance with the Contract.

2. The rates shall include all overheads and profit and all other costs of whatever nature necessary for and
incidental to the performance of extra work whenever ordered and these rates required anywhere on the
Site for the operation of plant the provision of labour or the provision of materials and shall be deemed
to include inter alia:

Plant Operation, maintenance, repairs, fuel, oils grease, hydraulic fluids, taxes, duties
operator's wages and overtime, travelling time, transport supervision,
administration costs related to the use of such plant.

Labour Wages, overtime, bonuses, travelling time, hand tools, accommodation, fringe
benefits, transport and supervision.

Materials Provision, transport, handling, wastage and storage
In the case of Plant and labour, only time spent working shall be paid for.
For Day works required outside the Site (which for these purposes shall mean all areas shown on the

plans for permanent works and all areas of temporary works such as Contractor's and Engineer's camps,
quarry, borrow pits and their access roads, diversion roads etc.), the following should be chargeable:

Plant: Self travelling: Actual travel time of and to place of stationing on the day of the
work.

Transport: Travelling time of the places of transport (lorry, low loader etc.)

Labour: Travel time for the means of transport used.

Materials: Travelling time for the means of transport used.

The rates shall apply only to such work, as the Engineer shall instruct in writing to be carried out as day
works. All items should be priced.
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Summary of Bill of Quantity

Improvement of Eruvittan-Vellalakaddu Road
CONTRACT NO. RR/RDA/11/25/NP/MNR/11

Bill No

Description

Amounts / Rs

1

Preliminarily & General

Site Clearings

Earth Works

Bases & shoulder work

Surface application

Culvert Construction

Incidental Construction

Day works

Sub Total-01

Provisional sums (PS)

O|lm|[>|lo|vN]|lojla|ld]lw|d

Sub Total -02 without PS (A-B)
(Deduct PS from subtotal 01)

Amount in words

Discount if
any

Amount
in figures

m

Sub Total 03 (C -D)

Tn

Sub Total 04 with PS (E+B)
(Add PS to subtotal 03)

Allow for physical contingencies 10% (F*10%)

I ®

Bid Price (F+G) [Form of Bid price]

VAT (18%*H)

Bid Price with VAT (I1+H)

Amount in words:

Name of Authorized Officer:

Signature:
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Preliminarily & General

Item Pay __ .
No ltem Description Unit Qty Rate Amount
1.01 | P(001) |Mobilisation and demobilisation LS Item Allow
102 | P(002) ISubrplssmn of initial & final Video Km 150
ogging
1.03 | 117(1) Cross-s_et_:tlonal detailing of full width Kkm 150
as specified
1.04 | 119(1) |Provide all necessary Insurances LS Item Allow
1.05 | 103(1) [Traffic safety and control Month 4.00
Shifting of utility services
1.06 Requested by the Engineer PS Item Allow 200,000.00
Joint Preparation for Expansion or
1.07 Contraction Requested by the PS Item Allow 25,000.00
Engineer
1.08 Special Tests Requested by the PS ltem|  Allow 25,000.00
Engineer
Bill No - 01 Carried to Summary
Bill No- 02 Site Clearing
Item Pay - .
No ltem Description Unit ~Qty Rate Amount
Clearing and grabbing inclusive
2.01 @ 201(D)a backfilling/trenches caused by removal Sg.m 5075
of stumps
Bill No- 02 Carried to Summary
Bill No- 03 Earth Work
Item Pay I .
No ltem Description Unit  Qty Rate Amount
301 304(3) Tr_m_lmlng, levelling and compaction of Sq.m 6400
original ground
Embankment Construction using
3.02 304(2) Embankment Type | Material and Cum 530

Compacted in Position

Bill No- 03 Carried to Summary
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Bill No- 04 Bases and Shoulders

Item Pay - .
No ltem Description Unit  Qty Rate Amount
4,01 401(1)a Provide and place Upper Sub base Cum 830
402 405(1) :T:]cr)j)rse aggregate as stockpiled (37.5 cum 745
Earthen Shoulder as compacted in
4.03 409(1) oosition Cum 360
Bill No-04 Carried to Summary
Bill No- 05. Surface Application
Item Pay I .
No ltem Description Unit  Qty Rate Amount
Prime coat inclusive of application of
5.01 501(5)b  blotting material (CSS1 atrate of 1.0 Itr ~ Sq.m 5040
per sg.m)
502 502 (2) ;I’qazl;)coat (CRS 1 at rate of 0.5 Itr per Sqm 5040
Asphaltic concrete surfacing of inform
5.03  506(1) thickness 50 mm Sq.m 5040
Bill No-05 Carried to Summary
Bill No- 06 Drainage Construction
Item Pay - .
No ltem Description Unit = Qty Rate Amount
6.01 @ 301A(5)  Channel excavation, unsuitable soil Cum 130
Bill No-06 Carried to Summary
Bill No- 07 Incidental
Item Pay - .
No ltem Description Unit . Qty Rate Amount
701 810(1) Thermo plastic Continuous Edge line Sq.m 315
702 811(1) Single pole, sign area up to 0.5 sg.m Nos 4
Bill No-07 Carried to Summary
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Bill No- 08 Day Work

It’\elrgw Description Unit Qty Rate Amount
801  Unskilled labour Day 1
8.02  Semi-skilled labour Day 2
8.03  Skilled labour Day 2
8.04  Backhoe loader - 2WD, 0.15 scoop capacity Hrs 1
805 Motor grader, up to 100 HP Hrs 2
8.06 Aircompressor with hoses and tools, 175 cfm Hrs 1
g.07 Farm Tractor with 3T trailer Hrs 1
g.08 Water Bowser - 10000 Itrs Hrs 1
8.09  Concrete Mixer - 200ltrs (10/7) Hrs 1
810  Plate Compactor - 80kg tamper plates Hrs 10
8.11 | Aggregate base, dense graded (37.5 mm) cu.m 1
8.12  Asphalt concrete, cold mix tonne 1
8.13 | Bitumen emulsions, (CRS 1, CRS 2, CSS 1) Itr 2
8.14 | Reinforcement, high-yield steel, Grade 460/425 kg 01
8.15  Reinforcement, mild steel, Grade 250 kg 1
8.16  Rubble, 100 - 150 mm cum 1
8.17  River Sand Cum 05
8.18 = Auto diesel ltr = 05
8.19  Petrol Itr 2
g20  kerosene Oil Itr 5

Bill No-08 Carried to Summary
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Section - 9

Standard Bid Forms

* Bid Security

* Affidavit for the Current Commitments

* Non-Performing Contracts — Notice to Contract

* Non-Performing Contracts — Terminated

* Non-Performing Contracts — Abandonment of Contract
* Bank Letter Granting the Revolving Line of Credit

* Notification of Intention to Award
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FORM OF BID SECURITY

[This Guarantee form shall be filled in accordance with the instructions indicated in brackets]
............................................................................................................... [insert issuing agency’s
name, and address of issuing branch or office]

Beneficiary: Director General, Road Development Authority, 1% Floor, “Maganeguma Mahamedura”, 216, Denzil
Kobekaduwa Mawatha, Battaramulla.

Date: ... [insert (by issuing agency) date]

BID GUARANTEE NoO.: ... e, [insert (by issuing agency) number]

We have been informed that ..o insert (by issuing agency) name of the
Bidder] (hereinafter called “the Bidder”) has submitted to you its bid dated ......................... [insert (by issuing

agency) date] (herein after called “the Bid”) for the execution of Improvement of Eruvittan-Vellalakaddu Road
under Contract No: RR/RDA/11/25/NP/MNR/11

Furthermore, we understand that, according to your conditions, Bids must be supported.by a Bid Guarantee.

At the request of the Bidder, We ..........cooviiiiiiiiiiiiiiiiiiieea, [insert name of issuing agency] hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amountof ......................oeeennt. [insert
amount in figures] ... [insert amount in words] upon receipt by us of your first demand in

writing accompanied by a written statement stating that Bidder is in breach of its obligation(s) under the bid conditions,
because the Bidder:

i.  has withdrawn its Bid during the period of bid validity specified; or
ii.  doesnot accept the correction of errors in accordance with the Instruction to Bidders (hereinafter “the ITB”)
of the IFB or
iii.  having been notified of the acceptance of its Bid by the Employer during the period of bid validity,
(i) fails or refuses to execute the Contract Form, if required, or
(ii) fails or refuses to furnish the Performance Security, in accordance with the ITB.
This Guarantee shall expire:
(a) if the Bidder is the successful bidder, upon our receipt of copies of the Contract signed by the Bidder and of the
Performance Security issued to you by the Bidder; or
(b) if the Bidder is not successful bidder, upon the earlier of the successful bidder furnishing the performance security,
otherwise it will remain in force up to ............ (insert date’

Consequently, any demand for payment under this Guarantee must be received by us at the office on or before that date.

Signature and the Seal of the Guarantor:

Designation .........c.ooeviiiiiiiii e

Name of the Organization ............cco.ivriiiitiiti ettt eeeanns
Date: .o

Witness:

NAME ..ot NICNO ..ccvvevennee Signature ...................eee.
NAME ..ot NICNO ..ccvvevennee Signature ......................

Note: Any bid security which has deviated from this bid Security format shall be considered as non-responsive
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FORM FOR AFFIDAVIT FOR THE CURRENT COMMITMENTS

Chairman,
Road Development Authority Procurement Committee.

In accordance with the Clause 4.4 of the Instructions to Bidders, | (We) declare that the outstanding Contract
Commitments of (Name of the Bidder (s) are as follows. | (We) further declare that all the outstanding
contract commitments are listed below.

Specialt Name of the Name of the Initial Contract Outstanding
P y Contract Client Amount (Rs.) Work (Rs.)
Highways*
Bridges*
Buildings*
Irrigation*
#
Total

Signature of the Bidder

The foregoing Affidavit having been duly read over and explained by me to the Affirmant and he having
understood the contents of same, signed before me at ............................... [Place], on this
......................... 2025 [date]

Justice of The Peace

* Add additional rows to include all the current projects if needed
# Add additional speciality to include all the current projects

Note —The bidders who do not provide all contract commitment shall be treated as non responsive according to the clause 3.3 of
ITB
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NON-PERFORMANCE CONTRACTS —NOTICE TO CORRECT

[The following table shall be filled in for the Bidder and for each partner of a Joint Venture]

Date:

Contract No.:
Bidder’s Name:

1. History of Non-Performing Contracts — Notice to Correct Issued

Non-Performing Contracts

Choose relevant

Notice to Correct for poor performance, or any similar notice under the relevant COC, has not been issued to,
the bidder within the five-year period prior to 11/09/2025 as specified in Section Il, Bidding Data, sub-clause
4.5.

Notice to Correct for poor performance, or any similar notice under the relevant COC, has been issued to the
bidder within the five-year period prior to 11/09/2025 and not in force as specified in Section |1, Bidding Data,
sub clause 4.5.

Notice to Correct on the poor performance or similar notice under the relevant COC has been issued to the
bidder within the five-year period prior to 11/09/2025 and still in force as specified in Section |1, Bidding Data,
sub clause 4.5

Non-Pe_rformed Total Contract
Year ng{:;%? (?:IS) Contract ldentification A(\Ir_ntglér)]t

[insert

[insert amount |Contract Identification: [indicate complete contract |[insertamount]
and percentage] |name, number, and any other identification]
Name of Employer: [insert full name]

Address of Employer: [insert street/city/country]

Reason(s) -~ for  Notice to Correct: [indicate main
reason(s), attach copy of Notice to Correct]

Whether Remedies taken: (Yes/No)

(If yes, attach Engineer’s certificate)

Current Status of Contract: (indicate
completed/ongoing/ referred to dispute resolution
mechanism etc)

Signature of the Bidder

The foregoing non performing contracts listed above having been duly read over and explained by me
to the Affirmant and he having understood the contents of same, signed before me at

....................................... [PIACET, ON TNIS .t bbbt ettt b e b e

Attorney at Law
Note — if does not provide all non performing contracts shall be treated as non - responsive according to the clause 3.3 of ITB
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NON-PERFORMANCE CONTRACTS - TERMINATED

[The following table shall be filled in for the Bidder and for each partner of a Joint Venture]

Date:
Contract No.:
Bidder’s Name:

1. History of Non-Performing Contracts — Terminated Contracts

Non-Performing Contracts

Choose one of the following

Termination of Contracts due to the Contractor’s default did not occur within last five (5) years prior
to 11/09/2025 as specified in Section 5, Bidding Data, sub clause 4.5

Termination of Contracts due to the Contractor’s default occurred within last five (5) years prior to
11/09/2025 as specified in Section 5, Bidding Data, sub clause 4.5

name, number, and any other identification]
Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]

Reason(s) for  non-performance/termination:
[indicate ~ main reason(s), attach relevant details]

Current Status of Contract: (indicate
completed/ongoing/ referred to dispute resolution

Non-Performed Total Contract
Portion of e . Amount
Year Contract (Rs) Contract Identification (LKR)
[insert |[insert amount Contract Identification: [indicate complete [insert amount]
year] and percentage] |contract

Signature of the Bidder

The foregoing non performing contracts listed above having been duly read over and explained by me
to the Affirmant and he having understood the contents of same, signed before me at

....................................... [PIACET, ON TNIS .t et bbbt e e bbb

Attorney at Law

Note — if does not provide all non performing contracts shall be treated as non - responsive according to the clause 3.3 of ITB
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NON-PERFORMANCE CONTRACTS — ABANDONED

[The following table shall be filled in for the Bidder and for each partner of a Joint Venture]

Date:

Contract No.:
Bidder’s Name:

1. History of Non-Performing Contracts — Terminated

Non-Performing Contracts

Choose one of the following

to 11/09/2025 as specified in Section Il, Bidding Data, sub clause 4.5

11/09/2025 as specified in Section I, Bidding Data, sub clause 4.5

Termination of contracts due to the Contractor’s default did not occur within last five (5) years prior

Termination of contracts due to the Contractor’s default occurred within last five (5) years prior to

Non—Pe_rformed Total Contract
Year ng{:;%? (gs) Contract ldentification A(\Ir_ntglér)]t

year] jand percentage] |name, number, and any other identification]

Name of Employer: [insert full name]

Address of Employer: [insert street/city/country]
Reason(s) for  Notice to Correct: [indicate main
reason(s), attach copy of Notice to Correct]

Whether Remedies taken: (Yes/No)

(If yes, attach Engineer’s certificate)

Current Status of Contract: (indicate
completed/ongoing/ referred to dispute resolution
mechanism etc.)

Description of default/ Breach

[insert [[insert amount Contract ldentification: [indicate complete contract |[insertamount]

Signature of the Bidder

The foregoing non performing contracts listed above having been duly read over and explained by me
to the Affirmant and he having understood the contents of same, signed before me at

....................................... [PIACET, ON TNIS .ttt et b e e b et e e bbb

Attorney at Law

Note — if does not provide all non performing contracts shall be treated as non - responsive according to the clause 3.3 of ITB
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FORM FROM THE BANK FOR GRANTING THE REVOLVING LINE OF CREDIT
[In Letterhead of the bank]

FROM e
TO : Director General,
Road Development Authority (RDA)
1% Floor, “Maganeguma Mahamedura”,
216, Denzil Kobekaduwa Mawatha,
Battaramulla.
SUB:Letter from the bank for providing aline of creditin favourof..........................ooll. Lin case of award

to them of works for the Contract of Improvement of Eruvittan-Vellalakaddu Road UNDER Contract No:
RR/RDA/11/25/NP/MNR/11

Dear Sir,
WE o Z bankers Of .........cooiiiiiiii % hereby agree to grant
revolving line of credit for an amount of Sri Lanka RUPEES ......... ..o iiiiiii e, for the purpose

of the execution of the Civil Work Contracts under the Contract of Improvement of Eruvittan-Vellalakaddu Road
under Contract No: RR/RDA/11/25/NP/MNR/11. This revolving line of credit will be maintained until the works are
taken over by the RDA.

Designation ..................
Name of the Organization ..............oeiii i,
Date: ..o

Witness:
NaAME ..ot NICNO ..o, Signature ........ccooevviiiiiniininn.n.
NaME ..ottt e NICNO .o, Signature ........coooevviiiiiniininn.n.

1 Name of Beneficiary / Bidder
2 Name of Bank

3 Name of Beneficiary / Bidder

Note - Does not provide it strictly according to given Form shall be treated as non responsive Revolving Line of Credit
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NOTIFICATION OF INTENTION TO AWARD

(File number)

(Date
(Contractor’s Name),
(Contractor’s Address)
Contract Name : Improvement of Eruvittan-Vellalakaddu Road
Contract No : RR/RDA/11/25/NP/MNR/11
Subject : Intention to Award
1. This Intention to Award notifies you of our decision to award the above Contract. The transmission of this notification begins

the Standstill Period. During the Standstill Period you may:

a. Request a debriefing in relation to the evaluation of your Bid

b. Submit an Appeal
The successful Bidder for this procurement is ......................... (Name & Address of the successful bidder) and the Contract
Award PriceisRs. ..................

2. Details of Bidders that submitted a Bid

Name of Bidder Bid Price as opened/(Rs.)
3. Reason/s why your Bid was successful/unsuccessful
Responsiveness of Bid Successful/Unsuccessful Reason
4, How to request a debriefing
If you decide to request a debriefing your written request must be made within three (3) Working Days of receipt of this Notification
of Intention to Award and it must reach us on or before ....... The debriefing will be provided on or before .............

Please provide the Contract Name, Contract No, name of the Bidder, contact details and address the request for debriefing to:

Email address:

5. How to make an Appeal
Your written appeal must be handed over to the following address or emailed on or before 3.00 pmon  ................

Chairman, Regional Procurement Appeal Committee
Road Development Authority
Email address:  ..................ce..i...

You shall submit a cash deposit slip for a non-refundable fee of Rs 10,000.00 along with your appeal and you are requested to
provide the contract name, Contract No, name of the Bidder, Contact detail in the appeal.

Non-refundable fee of Rs. 10,000.00 for the appeal shall be paid by depositing cash to the following bank account.
Account Name e

Account Number T
Bank Name e
Please indicate the contract name, Contract No, name of the Bidder in the cash deposit slip as well

6. Please note that you can submit an appeal only you are a Bidder who has submitted a Bid in this bidding process, and is the recipient
of a notification of Intention to Award.

The appeal can only challenge the decision to award the contract.

Yours faithfully,
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Section - 8

Drawings

e Typical road cross section of road
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Check List for Bidders

ITB clause Yes Reference
Form of Bid
Completed? 18
Signed? 18
No of addendum issued (taken to form of Bid)
Bid security
Addressed to the Employer? 16
Format as required? 16
Issuing agency as specified? 16
Amount as required? 16
Validity 28 days beyond the validity of bid? 16
Quialification information
Copy of ICTAD Registration? 4
(Registration No, Grade, Specialty, Expiry Date)
Copy of VAT registration or a letter form Inland Revenue 4
that the Bidder is not VAT registered?
Authentication of for signature (Power of Attorney)? 4
Certified Copy of Audited Financial Statements for the last
five years?
(Construction turn over for last five years; Current assets and current
liabilities for last year)
A letter from a Bank on the provision of credit facilities? 4
The Affidavit for The Current Contractual Commitments? 4
Construction Programme and Cash Flow Chart? 4
Similar work completed in last 10 years 4
Major items of construction equipment proposed 4
Qualification and Experience of key staff 4
Rate Analysis of Major Items 4
Addendum
Content of addendum (if any) taken in to account? 10
Bid package
All the documents given in ITB clause 12 enclosed in the 12
original and copy?
ITB clause 19 followed before sealing the bid package? 19




